CONTRACT AGREEMENT

THIS AGREEMENT, made this 29th day of November 2022, between the **PROVINCIAL GOVERNMENT OF ISABELA**, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela, hereinafter called the "Entity";

And

A.F Manuel Construction, Inc. represented by MS. AUREA F. MANUEL, Proprietor, with office address at 58 Quezon St. Brgy 02 San Mateo, Isabela, hereinafter called the "Contractor";

WHEREAS, the Entity is desirous that the Contractor shall execute the Lot 10 - Rehabilitation of Jones – San Guillermo Road, Jones, Isabela (hereinafter called "the Works") and the Entity has accepted the Bid for Four Million Nine Hundred Ninety Six Thousand Eight Hundred Twenty Nine Pesos and 23/100 (Php4,996,829.23) of the Contractor for the execution and completion of the work and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The entirety if the WORKS comprised on this Contract Agreement shall be completed within **Thirty Two (32)** calendar days in accordance with the provision of the Bid Documents
- 3. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans;
 - (c) Specifications;
 - (d) Invitation to Bid;
 - (e) Instructions to Bidders;
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - (i) Eligibility requirements, documents and/or statements;
 - (j) Performance Security;
 - (k) Notice of Award of Contract and the Bidder's conforme thereto;
 - (1) Other contract documents that may be required by existing laws and/or the Entity.
- 4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract

Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties herewith have caused this Agreement to be executed in the day and year first above written.

FOR THE ENTITY

FOR THE CONTRACTOR

By:

By:

RODOLFO T. ALBANO III
Provincial Governor

MS. AUREA F. MANUEL
A.F Manuel Construction, Inc.

SIGNED IN THE PRESENCE OF:

ENGR. VIRCILIO S. LORENZO
Provincial Engineering Officer

ATTY. JOUN RYAN P. TORIO
Provincial Legal Officer

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
Province of Isabela) s.s
City of Ilagan)

BEFORE	ME,	this	29th day		Novem			2022		
					Philippines					
GOVERNO	OR RO	DOLF	O T. ALBA	NO II	I with Con	nmunity Ta	x Certificat	e No. (03732	2941,
issued at Ca	abagan,	Isabela	, on January	5, 202	2 and MS. A	UREA F.	MANUEL,	Propr	ietor	, A.F
Manuel C	onstruc	tion,	Inc. with Co	mmur	nity Tax C	ertificate N	lo	,	issue	ed at
	, 0	n	, kı	nown	to me to b	e the same	persons w	ho exe	ecuted	d the
foregoing i	nstrume	ent and	acknowledge	to m	e that the sa	ame is their	free and v	oluntar	y acts	s and
			ney represent.				7)_		

WITNESS MY HAND AND NOTARIAL SEAL

Doc. No.
Page No.
Book No.
Series of 2022

ATTY RODRIGG

FOR LATTY

FOR Mo. 1535458N 02.01-2012 Causyan City, Irabela

ROM No. 25556

HSP OR NO. 177029

MOLE Care & Compliance No. VI-0021764

ISSUE NOTATIVARIUM CE NO. VI-0021/6/4 ISSUE NOTATIVARIUM CE 8, 2019 UNTIL APRIL 14, 2022 Motarial Application No. 2020 DES