## CONTRACT AGREEMENT

THIS AGREEMENT, made this 31<sup>st</sup> day of May, 2022, between the PROVINCIAL GOVERNMENT OF ISABELA, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela, hereinafter called the "Entity";

## And

CASAN CONSTRUCTION & TRADING represented by MS. NATALIA D. OSCAN, Ceneral Manager with office address at Bacoor Cavite hereinafter called the "Contractor";

WHEREAS, the Entity is desirous that the Contractor shall execute the Lot 1- Construction of Multi-Purpose Building at Echague National High School, Brgy. San Fabian, Echague, Isabela (hereinafter called "the Works") and the Entity has accepted the Bid for Nine Million Eight Hundred Ninety Thousand One Hundred Twenty Six Pesos & 20/100 (Php9,890,126,20) of the Contractor for the execution and completion of the work and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The entirety if the WORKS comprised on this Contract Agreement shall be completed within **Two Hundred Seventy** (270) calendar days in accordance with the provision of the Bid Documents
- 3. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
  - (b) General and Special Conditions of Contract;
  - (c) Drawings/Plans;
  - (d) Specifications;
  - (e) Invitation to Bid;
  - (f) Instructions to Bidders;
  - (g) Bid Data Sheet;
  - (h) Addenda and/or Supplemental/Bid Bulletins, if any;
  - Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - (j) Eligibility requirements, documents and/or statements,
  - (k) Performance Security;
  - (1) Notice of Award of Contract and the Bidder's conforme thereto;
  - (m) Other contract documents that may be required by existing laws and/or the Entity.
- 4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
  - 5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the

Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties the day and year first above written.	ties herewith have caused this Agreement to be executed in
FOR THE ENTITY	FOR THE CONTRACTOR
Ву:	Ву:
RODOLFO T. ALBANO III Provincial Governor	MS. NATALIA D. OSCAN CASAN Construction & Trading
SIGNED IN THE PRESENCE OF:	
ENGR. VIRGILIO S. LORENZ Province al Engineering Office	- · /: 1 T 1 OCC
ACKNOWLEDGMENT	
REPUBLIC OF THE PHILIPPIP Province of Isabela City of Hagan	ES ) ) s.s
BEFORE ME, this 3154	fillilling bersonary appeared
GOVERNOR RODOLFO T. ALBANO HI with Community Tax Certificate No. 03732941, issued at Cabagan, Isabela, on January 5, 2022 and MS. NATALIA D. OSCAN, General Manager, CASAN Construction & Trading of Bacoor Cavite with Community Tax Certificate No, issued at, on, known to me to be the same persons who executed the foregoing instrument and acknowledge to me that the same is their free and voluntary acts and deeds and of the entities they represent.	
WITNESS MY HAND AND NOTARIAL SEAL	
	ATTY. ABRATAM B. SABLE
Doc. No. <u>06</u> ; Page No. <u>03</u> ; Book No. <u>292</u> ; Series of 2022	Notary Public  PTR No. 31139 Notary Public  IBP No. 175416, 01-14-22  MCLE Exemption No. VI-001594, 03-08-19, Until 04-14-2022  Until June 30, 2022  Roll No. 25865  Not. Com. No. 0235  Issued on Jan. 13,2020 by the RTC Br. 35  Santiago City