



Republic of the Philippines
 CIVIL WORKS BID-OUT
 PROVINCE OF ISABELA
 3rd Quarter, CY 2020

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Renovation of Provincial Treasurer's Office - PGI	2,999,999.99	Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,994,315.15	7/20/2020	113 Calendar Days
2	Repair of Water Tank Flooring at Milagros Albano District Hospital - PGI	106,469.04	Echague, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	105,100.00	7/20/2020	7 Calendar Days
3	Construction of Mabantad Multi-Purpose Hall - PGI	4,999,999.99	Cauayan City, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	4,996,684.06	7/20/2020	120 Calendar Days
4	Cnstruction of Materials Recovery Facility (MRF) Building, Villa Teresita - PGI	296,303.29	San Guillermo, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	7/21/2020	20 Calendar Days
5	Cnstruction of Materials Recovery Facility (MRF) Building, Echague District Hospital - PGI	296,303.29	Echague, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	7/21/2020	20 Calendar Days
6	Cnstruction of Materials Recovery Facility (MRF) Building, Manuel A. Roxas District Hospital - PGI	296,303.29	Roxas, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	7/21/2020	20 Calendar Days
7	Cnstruction of Materials Recovery Facility (MRF) Building, Provincial Capitol Compound - PGI	296,303.29	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	294,147.88	7/21/2020	20 Calendar Days
8	Cnstruction of Materials Recovery Facility (MRF) Building, GFNDY Memorial Hospital - PGI	296,303.29	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	294,147.88	7/21/2020	20 Calendar Days
9	Cnstruction of Materials Recovery Facility (MRF) Building, San Mariano Community Hospital - PGI	296,303.29	San Mariano, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	7/21/2020	20 Calendar Days
10	Construction of Drainage Canal in front of Mabini National High School - PGI	84,976.33	Gamu, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	7/21/2020	10 Calendar Days
11	Maintenance of Completed Union-Camasi Farm to Market Road - PGI	299,995.27	Cabagan, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	297,059.49	8/10/2020	45 Calendar Days
12	Maintenance of Completed Olango-Siempre Viva-Trinidad-Manano Farm to Market Road - PGI	299,998.81	Mallig, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	297,320.89	8/10/2020	38 Calendar Days
13	Maintenance of Completed District III-Sta. Cruz Farm to Market Road - PGI	299,999.42	San Manuel, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	298,456.92	8/10/2020	43 Calendar Days
14	Maintenance of Completed San Placido-Sinamar Farm to Market Road - PGI	296,488.71	Roxas, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	293,709.38	8/10/2020	40 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
15	Construction of Bridge Connecting Brgys. Quezon, Quirino, Mansibang & Palattao - PGI	19,999,992.24	Naguilian, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	19,991,944.37	8/10/2020	303 Calendar Days
16	Construction of Dimalama Bridge, Brgy. Burgos - PGI	9,999,998.72	San Guillermo, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	9,989,934.85	8/10/2020	312 Calendar Days
17	Construction of Dairy Microbiological Facility - PRDP	6,871,000.00	San Agustin, Isabela	A.T. Dumlao Construction, Inc.	Mr. Pablo Yves L. Dumlao II Brgy. Washington, Surigao City	6,865,607.40	8/25/2020	180 Calendar Days
18	Construction of Turod-Banquero Bridge - PGI	29,999,989.26	Reina Mercedes, Isabela	EGB Construction	Ernie G. Baggao Maharlika Highway, City of Ilagan, Isabela	29,949,005.14	9/28/2020	140 Calendar Days
19	Extension of Fencing of Provincial Senior Citizen Center - PGI	1,400,000.00	Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,398,839.45	9/28/2020	95 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MR. RODRIGO T. SAWIT
BAC Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO
BAC Vice Chairman

(SGD.) ENGR. VIRGILIO S. LORENZO
BAC Member

(SGD.) MS. ELSA M. PASTRANA
BAC Member

(SGD.) MS. LUCILA M. AMBATALI
BAC Member