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“CONTRACT AGREEMENT

THIS AGREEMENT, made this 29" day of September 2022, between ; / the
PROVINCIAL GOVERNMENT OF ISABELA, with office address at the Provincial Capltol
Compound, Alibagu, llagan City, Isabela, hereinafter called the “Entity™;

AGT Builders an:i\Construction Supply represented by MR. ALLAN ACEG. ,TK‘%USALME,
General Manager with office address at Sillawit, Cauayn City, Isabela, hereinafier called the
“Contractor”;

WHEREAS, the Entity is desirous that the Contractor shall execute the Lot 4 —
Construction of General Services Office (GSO) Extension Building, Capitol Compound, A
Alibagu, City of Ilagan, Isabela (hereinafter called “the Works”} and the Entity has accepted the
Bid for Two Million Nine Hundred Sixty Four Thousand Three Hundred Twenty One Pesos
& 56/100 (Php2,964,321.56) of the Contractor for the execution and completion of the work and
the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2 The entirety if the WORKS comprised on this Contract Agreement shall be
completed within One Hundred Twenty (120) calendar days in accordance with
the provision of the Bid Documents R

3 The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:
(b) General and Special Conditions of Contract;
(c) Drawings/Plans;
(d) Specifications;
(¢)  Invitation to Bid;
(f) Instructions to Bidders;
(g)  Bid Data Sheet;
(h)  Addenda and/or Supplemental/Bid Bulletins, if any;

(1) Bid form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including
corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

) Eligibility requirements, documents and/or statements;

(k)  Performance Security;

() Notice of Award of Contract and the Bidder’s conforme thereto;

(m)  Other contract documents that may be required by existing laws and/or the
Entity.

4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Entity to execute and complete the
Works and remedy any defects therein in conformity with the provisions of this Contract
in all respects.
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5. The Entity hereby covenants to pay the Contractor inwonsideration of the execution

and completion of the Works and the remedying of defects wherein, the Contract

Price or such other sum as may become payable under the provisions of this
Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties herewith have caused this Agreement to be executed in
the day and year first above written.

- FOR THE ENTITY | FOR THE CONTRACTOR
By:
C__Z—@L-c
RODOLFO T. ALBANO 11 A N
Provincial Governor AGT Builders and Constructmn Supphes

SIGNED IN THE PRESENCE OF:

V

S. NZO ATTY. JOHY RYAN P. TORIO
ing Officer Provinghal Legal Officer
ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )
Province of Isabela ) 8.8
City of lagan  =AUBTAN CILF )

' Ty Seplvelon
BEFORE ME, tis }100 day . of ephum , 2022 at the

, Philippines personally appeared HONORABLE
GOVERNOR RODOLFO T. ALBANO III with Community Tax Certificate No. 03732941,
issued at Cabagan, Isabela, on January 5, 2022 and Mr. Allan Ace G. Tacusalme, General
Manager, AGT Builders and Construction Supplies of City of Caunayan, Isabela with
Community Tax Certificate No. issued at , on

known to me to be the same persons who executed the foregoing instrument and acknowledge to
me that the same is their free and voluntary acts and deeds and of the entities they represent.

WITNESS MY HAND AND NOTARIAL SEAL

o tar N etaryiPabl
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