



Republic of the Philippines
PROVINCE OF ISABELA
Ilagan

OFFICE OF THE BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 022-03

TO : All Prospective Bidders
: Members, Bids and Awards Committee
: Others Concerned

This Supplemental Bid Bulletin No. 022-01 dated 31 March 2022 is being issued to clarify, modify, or amend items in the **Invitation to Bid No. 022-04** and **Invitation to Bid No. 022-05**, which was published in the Philgeps Portal on March 31, 2022, to wit:

Change of Calendar Days	From	To
(ITB No. 22-04)		
1. Repainting of Office & Replacement of Doors at Cabagan Breeding Station, Cabagan, Isabela (2 nd Bid)	30 Calendar Days	35 Calendar Days
2. Drilling/Installation of Water System with Submersible Pump of Palanan Station Hospital, Palanan, Isabela (2 nd Bid)	7 Calendar Days	30 Calendar Days
3. Repair of Comfort Room at Cabagan Breeding Station, Cabagan, Isabela (2 nd Bid)	12 Calendar Days	20 Calendar Days
4. Construction of Slope Protection along Malalam – San Antonio Provincial Road Near the San Antonio Region Public Cementery, Centro San Antonio, City of Ilagan, Isabela	31 Calendar Days	50 Calendar Days
5. Repair of Calinaoan I Bridge, Delfin Albano, Isabela Isabela	69 Calendar Days	80 Calendar Days
(ITB No. 22-05)		
1. Rehabilitation and Concreting of San Roque Bridge Approaches, Sto. Tomas, Isabela	25.66 Calendar Days	40 Calendar Days
2. Maintenance of Completed Virgoneza – San Antonio - Sto. Niño – Dabubu FMR, San Agustin, Isabela	37 Calenda Days	45 Calendar Days
3. Maintenance of Completed Olango – Siempre Viva - Trinidad – Manono FMR, Mallig, Isabela	34 Calendar Days	42 Calendar Days
4. Maintenance of Completed San Placido – Sinamar FMR, Roxas, Isabela	108.75 Calendars Days	108 Calendar Days
5. Completion of SWAD Building, Capitol Compound, Brgy. Alibagu, City of Ilagan, Isabela	60 Calendar Days	80 Calendar Days

This shall form an integral part of the Bid Documents.

Issued this 4th day of April 2022.

The Bids and Awards Committee

By:



RODRIGO T. SAWIT
BAC Chairman