



BID RESULTS ON CIVIL WORKS, GOODS AND SERVICES, AND CONSULTING SERVICES

3 Forms to Use:
1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: ISABELA
3rd Quarter, CY 2014


No.	Refer ence No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		Completion of Dep-Ed Div. Office, Cauayan City	P1,864,936.14	Cyn. City	DST Metalcraft & Eng.	Dante Tapaoan-Cyn. City	P1,858,745.44	June 30,2014	60 cd
2		Finishing works of Bleachers of Queen Isabella Park	P4,996,609.36	City of Ilagan	Siffu Rocks Construction	Raymond Anthony Calderon Roxas, Isabela	P4,913,314.00	June 30,2014	30 cd 180cd
3		Const. of IPHO Water Lab.	P4,363,190.77	City of Ilagan	MJ Apin Construction	Jerry Galope, Nga City	P4,302,430.42	June 30,2014	120 cd
4		Const of Dinapigue MPB	P2,964,284.28	Dinapigue	RRC Construction	Reynilo Chua-Roxas, Isa.	P2,957,578.91		120 cd
5		Completion of RMVIHS MPB	P1,093,362.19	R. Mercedes	Siffu Rocks Construction	Raymond Anthony Calderon Roxas, Isabela	P1,090,842.50	June 30,2014	
6		Improvement of Quezon-Sto Tomas Road	P15,864,936.1	Quezon-Sto Tomas, Isa.	RRC Construction	Reynilo Chua-Roxas, Isa.	P15,074,507.67	2-Jul-14	180 cd
7		Restoration of Cansan Overflow Bridge	P2,703,734.40	Cabagan,Isa	RRC Construction	Reynilo Chua-Roxas, Isa.	P2,700,121.34	2-Jul-14	90 cd
8		Const of Slope Protection Nanaguan Creek Bank	P1,191,106.30	City of Ilagan	None	N/A	N/A	Sept. 10, 2014	120 cd 180 cd
9		Concreting of Echague-Annafunan San Guillermo Road	P38,186,205.8	Echague- San Guillermo	Mar-Deb Construction	Dr. Mario Dela Fuente	P38,153,862.38	Sept. 10, 2014	
10		Repair of Auitan Elem. School	P1,310,000.00	San Pablo	EGB Construction	Erni Baggao-City of Ilagan	P1,299,782.42	Sept. 10, 2014	120 cd
11		Construction of 7m Girder Bridge at brgy paliweg city of ilagan	P1,610,000.00	City of ilagan	None	N/A	N/A	Sept. 10, 2014	180 days


12	Construction of Evacuation and Multi-purpose center city of ilagan	P18,233,986.1	City of ilagan	4A's Construction, City of Ilagan, Isabela	Floren Ambatali, City of Ilagan, Isabela	P18,171,518.02	Sept. 10, 2014	450 days
13	Construction of Communal CR with Clinic, City of ilagan	P8,760,414.89	City of ilagan	4A's Construction, City of Ilagan, Isabela	Floren Ambatali, City of Ilagan, Isabela	P8,744,637.32	Sept. 10, 2014	270 days
14	Construction of two storey Divilacan Evacuation Center,	P19,093,368.2	Divilacan	EGB Construction, City of Ilagan, Isabela	Erni Baggao-City of Ila. Isa.	P19,056,145.74	Sept. 10, 2014	450 days
15	Construction of two storey Palanan Evacuation Center	P19,093,368.2	Palanan	4A's Construction, City of Ilagan, Isabela	Floren Ambatali, City of Ilagan, Isabela	19,072,929.96	Sept. 10, 2014	450 days
16	Construction of two storey Maconacon Evacuation Center	P19,093,368.2	Maconacon	EGB Construction, City of Ilagan, Isabela	Erni Baggao-City of Ila. Isa.	P19,056,145.74	Sept. 10, 2014	450 days
17	Construction of steel trusses of cataban multi-purpose Building ,Burgos	P1,499,472.00	Burgos	Siffu Rocks Construction	Raymond Anthony Calderon, Roxas, Isabela	PP1,495,110.24	Sept. 10, 2014	60 days
18	Construction of day Care building at Barangay Masigun, Roxas,	P547,240.00	Roxas	Siffu Rocks Construction	Raymond Anthony Calderon, Roxas, Isabela	P542,524.66	Sept. 10, 2014	60 days
19	Repair of multi purpose hall at Centro I, San Guillermo	P1,131,760.00	San Guillermo	None	N/A	N/A	Sept. 10, 2014	120 days
20	Construction Of 2cl Sped building At Cauayan South Central School	P1,205,628.84	Cauayan city	Siffu Rocks Construction	Raymond Anthony Calderon, Roxas, Isabela	P1,201,227.07	Sept. 10, 2014	120 days
21	Construction of 1cl Nagbukel Elementary school, San Isidro	P628,462.42	San isidro	Siffu Rocks Construction	Raymond Anthony Calderon, Roxas, Isabela	P624,719.12	Sept. 10, 2014	60 days
22	Construction of jones elementary school computer building Jones	P799,997.97	Jones	Siffu Rocks Construction	Raymond Anthony Calderon, Roxas, Isabela	P794,843.39	Sept. 10, 2014	90 days
23	Construction of Two storey Dinapigue Evacuation Center	P19,093,368.2	Dinapigue	4A's Construction, City of Ilagan, Isabela	Floren Ambatali, City of Ilagan, Isabela	P19,036,363.08	Sept. 10, 2014	450 days
24	Const. of San Juan MPB	P1,150,056.04	Delfin Albano	Atlantic Construction	Peter Pua- D. Albano	P1,144,987.22	Sept. 10, 2014	180 cd.

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this


RODRIGO T. SAWIT
Chairman


MEDARDO M. AGGARI
Vice Chairman


ELSA M. PASTRANA
Member


CHERRY BAGAY GREGORIO
Member

NOEL MANUEL R. LOPEZ
Member

Republic of the Philippines
GOODS AND SERVICES BID-OUT


Province, City or Municipality: ISABELA
3rd Quarter, CY 2014

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
1	Construction Materials	P1,250,000.00	Latonios Enterprises	Carmelita Latonio-Cauayan City	P1,231,036.00	June 27, 2014
2	Construction Materials	P1,855,500.00	Latonios Enterprises	Carmelita Latonio-Cauayan City	PP1,855,000.00	Aug. 29, 2014
3	Radio Comm. Eqpt.	P1,850,000.00	Office Options	Karen De Guzman-Cauayan City	P1,850,000.00	Sept. 12, 2014
4	Construction materials	P1,350,000.00	Latonios Enterprises	Carmelita Latonio-Cauayan City	P	Sept. 24, 2014
5	Organic Fertilizers	P1,000,000.00	NS Northern Organic Fertilizers	Benny Banlaoi-Baguio City	p998,871.00	July 14, 2014
6	Organic Fertilizers	P2,000,000.00	NS Northern Organic Fertilizers	Benny Banlaoi-Baguio City	P1,999,000.00	Sept. 29, 2014


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


RODRIGO T. SAWIT

Chairman


MEDARDO M. AGGARI

Vice-Chairman


ELSA M. PASTRANA

Member


CHERRY BAGAY GREGORIO

Member

ATTY. NOEL MANUEL R. LOPEZ

Member