



Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 PROVINCE OF ISABELA  
 4th Quarter, CY 2022


No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
01	Proposed Slope Protection Along Ilagan - Divilacan Road at Sta. 4+120 - Sta. 4+150- <b>Trust fund NDRRAP</b>	4,997,260.06	Ilagan - Divilacan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,995,028.13	October 27, 2022	59 Calendar Days
02	Construction of Mezzanine Design for Rescue Records at PDRPMC - <b>LDRRMF 9998 AB 2022</b>	2,499,999.41	Capitol Compound, City of Ilagan, Isabela	AGT Builders and Construction Supply	Mr. Allan Ace G. Tacusalme Sillawit, Cauayan City, Isabela	2,493,003.52	October 27, 2022	120 Calendar Days
03	Rehab/Improvement of San Jose SWIP Access Road with Box Culvert - <b>Reprogramming 2021</b>	1,249,999.27	Jones, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	1,247,341.72	October 27, 2022	50 Calendar Days
04	Rehabilitation of Sta. Maria - Sto. Tomas Provincial Road - <b>DF AB 2022</b>	14,999,998.93	Sta. Maria - Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	14,992,390.49	October 27, 2022	80 Calendar Days
05	Rehabilitation of Dicamay 1 & 2 Barangay Road - <b>DF AB 2022</b>	4,999,999.92	Jones, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	4,927,403.46	October 27, 2022	45 Calendar Days
06	Establishment of Perimeter Fence at Cabagan Breeding Station - <b>Others PPA's CO 1-07-04-990</b>	749,998.28	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	746,978.02	October 27, 2022	34 Calendar Days
07	Construction/Concreting of Palawan Bridge Approches with street Lighting - <b>Reprogramming 2022</b>	4,999,999.06	San Guillermo, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	4,998,017.92	October 27, 2022	69 Calendar Days
08	Construction/Improvement of Milagros Albano District Hospital - <b>PGO 1011 SB No. 01-1-07-04-990</b>	14,999,999.36	Cabagan, Isabela	GAPTV Construction Supply	Mr. Alfred Philip T. Vinarao 300 Gomez St. Catabayungan, Cabagan, Isabela	14,979,895.91	October 27, 2022	344 Calendar Days
09	Renovation of Senior Citizen Center - <b>PGO CO 1-07-04-010 Continuing</b>	333,333.33	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	330,422.01	October 27, 2022	30 Calendar Days
10	Rehabilitation of Jones - San Guillermo Road - <b>DF AB 2022</b>	4,999,999.59	Jones, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	4,996,829.23	October 27, 2022	32 Calendar Days


11	Proposed Slope Protection and Lined Canal Along Ilagan-Divilacan Road at Sta. 8+250 to 8+580- <b>Reprogramming 2022</b>	6,925,886.28	Ilagan - Divilacan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	6,920,649.44	October 27, 2022	99 Calendar Days
12	Dredging/Desilting of Nanaguan Creek - <b>EDF AB 2022</b>	5,799,999.38	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,793,601.88	November 3, 2022	157 Calendar Days
13	Dredging/Desilting of Ingud Sur - Ingud Norte Creek - <b>EDF AB 2022</b>	5,799,999.91	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,792,637.30	November 3, 2022	163 Calendar Days
14	Dredging/Desilting of Paludo Creek - <b>EDF AB 2022</b>	5,799,999.75	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,793,625.53	November 3, 2022	162 Calendar Days
15	Dredging/Desilting of Dalsem Creek - <b>EDF AB 2022</b>	5,799,999.11	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,794,729.18	November 3, 2022	168 Calendar Days
16	Dredging/Desilting of Dona Maria Creek - <b>EDF AB 2022</b>	5,799,999.30	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,794,116.61	November 3, 2022	162 Calendar Days
17	Construction of New Poultry House at Cabagan Breeding Station - <b>Reprogramming 2022</b>	1,369,095.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,363,634.91	November 25, 2022	53 Calendar Days
18	Construction of Elevated Water Tank at Cabagan Breeding Station - <b>PGO 1011-12-1-07-04-990</b>	499,941.75	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	495,681.45	November 25, 2022	30 Calendar Days
19	Renovation and Improvement of Provincial Ecology Center (Phase I) - <b>PGO 1011-12-1-07-04-990</b>	999,930.86	Capitol Compound, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	993,339.85	November 25, 2022	75 Calendar Days
20	Restoration and Rehabilitation of the Provincial and Mega Nurseries - <b>PGO 1011-12-1-07-04-990</b>	999,995.76	Capitol Compound, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	996,980.73	November 25, 2022	75 Calendar Days
21	Dredging/Desilting of Pintor Creek - <b>EDF AB 2022</b>	5,799,999.34	Union, Gamu, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,794,170.52	December 2, 2022	153 Calendar Days
22	Dredging/Desilting of Benda Creek - <b>EDF AB 2022</b>	5,799,999.44	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,792,666.31	December 2, 2022	156 Calendar Days

23	Dredging/Desilting of Rangayan - Aguinaldo Creek - EDF AB 2022	5,799,999.23	Naguilian, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,793,336.59	December 2, 2022	157 Calendar Days
24	Dredging/Desilting of Flores - Rangayan Creek (Phase II) - EDF AB 2022	5,799,999.03	Naguilian, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,793,366.37	December 2, 2022	157 Calendar Days
25	Dredging/Desilting of Macanao Creek - EDF AB 2022	5,799,999.03	Luna, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,792,121.82	December 2, 2022	156 Calendar Days
26	Dredging/Desilting of Bacnor Creek - EDF AB 2022	5,799,999.81	Burgos, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,791,706.46	December 2, 2022	152 Calendar Days
27	Dredging/Desilting of Guam Creek - EDF AB 2022	5,799,999.85	San Guillermo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,792,583.42	December 2, 2022	156 Calendar Days
28	Dredging/Desilting of Villa Teresita Creek - EDF AB 2022	5,799,999.53	San Guillermo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,792,028.24	December 2, 2022	156 Calendar Days
29	Dredging/Desilting of Villa Remedios Creek - EDF AB 2022	5,799,999.56	San Guillermo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,792,673.00	December 2, 2022	156 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**ATTY. EDUARDO R. SABANLAC**  
 BAC Member

  
**ENGR. VIRGILIO S. LORENZO**  
 BAC Member

  
**MS. ELSA M. PASTRANA**  
 BAC Member

  
**DR. NELSON O. PAGUIRIGAN**  
 BAC Member

  
**MR. RODRIGO T. SAWIT**  
 BAC Chairman

  
**ATTY. JOHN RYAN P. TORIO**  
 BAC Vice-Chairman