

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

**CIVIL WORKS BID-OUT**

**REGION:** REGION II - CAGAYAN VALLEY  
**PROVINCE:** ISABELA  
**CITY/MUNICIPALITY:**

**CALENDAR YEAR:** 2024  
**QUARTER:** 1

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
01	ITB No. 2024-01 Lot 1	Dredging / Desilting of Ballacayu Cama Creek 1 - <b>20% DF - AB 2023</b>	₱9,999,999.90	San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱9,992,198.44	January 30, 2024	180 Calendar Days
02	ITB No. 2024-01 Lot 2	Dredging / Desilting of Ballacayu Cama Creek 2 - <b>20% DF - AB 2023</b>	₱9,999,818.02	San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱9,994,503.46	January 30, 2024	180 Calendar Days
03	ITB No. 2024-01 Lot 3	Dredging / Desilting of Cansan - Balasig Creek - <b>20% DF - AB 2023</b>	₱14,999,999.96	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱14,993,529.03	January 30, 2024	240 Calendar Days
04	ITB No. 2024-01 Lot 4	Dredging / Desilting of Sitio Compra Creek (Phase 3) - <b>20% DF - AB 2023</b>	₱14,999,999.97	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱14,991,727.80	January 30, 2024	240 Calendar Days
05	ITB No. 2024-01 Lot 5	Dredging / Desilting of Creek 1 - <b>20% DF - AB 2023</b>	₱6,999,999.17	San Isidro, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱6,993,097.29	January 30, 2024	180 Calendar Days
06	ITB No. 2024-02 Lot 1	Rehabilitation of Echague Grains Center Phase II - <b>SB#01 1-07-04-990</b>	₱31,352,861.36	Ipil, Echague, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱31,334,258.78	February 07, 2024	289 Calendar Days
07	ITB No. 2024-02 Lot 2	Bio and Lab, Provincial Capitol Compound - <b>PGO CO 1-07-04-010</b>	₱29,999,993.01	Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱29,991,054.27	February 07, 2024	420 Calendar Days

08	ITB No. 2024-03 Lot 1	Paddy Drying Facility (360 Tons) - <b>SB#01 1-07-04-990</b>	₱47,999,999.89	Ipil, Echague, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱47,990,983.62	February 22, 2024	375 Calendar Days
09	ITB No. 2024-04 Lot 1	Rehabilitation of Milagros Albano District Hospital (Phase II) - <b>PGO 1011 SB#01 2023 (TET)</b>	₱3,323,100.90	Cabagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱3,318,100.59	March 06, 2024	204 Calendar Days
10	ITB No. 2024-04 Lot 2	Improvement/Rehabilitation of Echague District Hospital (Phase II) - <b>PGO 1011 SB#01 2023 (TET)</b>	₱5,426,537.40	Echague, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱5,421,537.49	March 06, 2024	260 Calendar Days
11	ITB No. 2024-04 Lot 3	Sta. Maria Bridge Lighting Project - <b>20% DF Reprogramming 2023</b>	₱35,999,995.12	Cabagan and Sta, Maria, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	March 06, 2024	210 Calendar Days
12	ITB No. 2024-04 Lot 4	Dredging/Desilting of San Juan - San Rafael Creek - <b>20% DF - AB 2023</b>	₱9,999,984.96	Cabagan and Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱9,994,349.48	March 06, 2024	240 Calendar Days
13	ITB No. 2024-05 Lot 1	Construction of Septic Tank (Piggery House) Cabagan Breeding Station - <b>PGO 1011-12 1-07-04-990</b>	₱145,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱142,489.60	March 15, 2024	30 Calendar Days
14	ITB No. 2024-05 Lot 2	Completion of Perimeter Fence (CBS) - <b>PGO 1011-12 1-07-04-990</b>	₱854,981.51	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱851,544.85	March 15, 2024	39 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
MS. MARY ANN T. BALLESTEROS  
BAC Secretariat Head

  
MR. RODRIGO T. SAWIT  
BAC Chairperson