## CONTRACT AGREEMENT

THIS AGREEMENT, made this 17<sup>th</sup> day of February, 2021, between the **PROVINCIAL GOVERNMENT OF ISABELA**, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela, hereinafter called the "Entity";

## And

A.F MANUEL CONSTRUCTION represented by MS. AUREA F. MANUEL, Proprietor with office address at 58 Quezon St. Brgy 02, San Mateo, Isabela, hereinafter called the "Contractor";

WHEREAS, the Entity is desirous that the Contractor execute the Rehabilitation of Jct. National – Lullutan – Quirino – San Pedro – Jct. National Road, Quirino, Isabela under ITB No. 020-23, hereinafter called "the Works" and the Entity has accepted the Bid for Three Million Eight Hundred Thirty Three Thousand Six Hundred Fifty One Pesos 96/100 (P3,833,651.96) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
  - (a) General and Special Conditions of Contract;
  - (b) Drawings/Plans;
  - (c) Specifications;
  - (d) Invitation to Bid;
  - (e) Instructions to Bidders;
  - (f) Bid Data Sheet;
  - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - (i) Eligibility requirements, documents and/or statements;
  - (j) Performance Security;
  - (k) Notice of Award of Contract and the Bidder's conforme thereto;
  - (l) Other contract documents that may be required by existing laws and/or the Entity.
- 3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties have hereunto set their hands this 17<sup>th</sup> day of February, 2021 at the Provincial Capitol, Alibagu, Ilagan City, Isabela.

FOR THE ENTITY	FOR THE CONTRACTOR
RODOLFO T. ALBANO III A Provincial Governor	MS. AUREA F. MANUEL A.F Manuel Construction
SIGNED IN THE ENGR. VIRGILIO S. LORENZO Provincial Engineering Officer	PRESENCE OF:  ATTY. JOHN RYAN P. TORIO  Provincial Legal Officer
ACKNOWLEDGMENT	
REPUBLIC OF THE PHILIPPINES Province of Isabela City of Ilagan CAUAYAN_CITY	) ) s.s )
BEFORE ME, this 18th day of Philippines personally appeared HONORABLE GOVERNOR RODOLFO T. ALBANO III with Community Tax Certificate No. 04510620, issued at Cabagan, Isabela, on January 5, 2021 and MS. AUREA F. MANUEL, Proprietor, A.F Manuel Construction of San Mateo, Isabela with Community Tax Certificate No. 2/1718870, issued at kan make Isabela with Community Tax Certificate No. known to me to be the same persons who executed the foregoing instrument and acknowledge to me that the same is their free and voluntary acts and deeds and of the entities they represent.	
WITNESS MY HAND AND NOTARIA	A Show
Doc. No. $476$ ; Page No. $69$ ; Book No. $69$ ; Series of 2021	Notary Public Until December 31, 2022  Notary Public Until December 31, 2022  Notary IPvib2is56  TR to PG 13713543/01-04-2021 Causes City is took IBP O.R. NO. 155050/01-26-2021  EGE TO. V. 002/144 Issued on March 20 2000 to April 14, 2022  NOT. APPL 160, 2020 100