## **CONTRACT AGREEMENT**

THIS AGREEMENT, made this 31<sup>st</sup> day of May, 2022, between the PROVINCIAL GOVERNMENT OF ISABELA, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela, hereinafter called the "Entity";

## And

A.F MANUEL CONSTRUCTION, INC. represented by MS. AUREA F. MANUEL, Proprietor with office address at 58 Quezon St. Brgy 02, San Mateo, Isabela, hereinafter called the "Contractor";

WHEREAS, the Entity is desirous that the Contractor shall execute the Lot 9 – Maintenance of Completed Magassi – Union – Camasi FMR, Cabagan & Tumauini, Isabela (hereinafter called "the Works") and the Entity has accepted the Bid for Four Million Nine Hundred Ninety Six Thousand Seven Hundred Twenty Eight Pesos & 08/100 (Php4,996,728.08) of the Contractor for the execution and completion of the work and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The entirety if the WORKS comprised on this Contract Agreement shall be completed within **One Hundred Fifty (150)** calendar days in accordance with the provision of the Bid Documents
- 3. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
  - (b) General and Special Conditions of Contract;
  - (c) Drawings/Plans;
  - (d) Specifications;
  - (e) Invitation to Bid;
  - (f) Instructions to Bidders;
  - (g) Bid Data Sheet;
  - (h) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (i) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - (j) Eligibility requirements, documents and/or statements;
  - (k) Performance Security;
  - (l) Notice of Award of Contract and the Bidder's conforme thereto;
  - (m) Other contract documents that may be required by existing laws and/or the Entity.
- 4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties herewith have caused this Agreement to be executed in the day and year first above written.

FOR THE ENTITY	FOR THE CONTRACTOR
By:	By:
RODOLFO T. ALBANO III Provincial Governor	MS. AUREA F. MANUEL A.F. MANUEL CONSTRUCTION, INC.
SIGNED IN THE PRESENCE OF:	
ENGR. VIRGILIO S. LORENZO Provincial Engineering Officer	ATTY. JOHN RYAN P. TORIO Provincial Legal Officer
ACKNOWLEDGMENT	
REPUBLIC OF THE PHILIPPINES Province of Isabela City of Ilagan	) ) s.s )
BEFORE ME, this 31 st day of Philippines personally appeared HONORABLE  GOVERNOR RODOLFO T. ALBANO III with Community Tax Certificate No. 03732941, issued at Cabagan, Isabela, on January 5, 2022 and MS. AUREA F. MANUEL, Proprietor, A.F. Manuel Construction of San Mateo, Isabela with Community Tax Certificate No, issued at, on, known to me to be the same persons who executed the foregoing instrument and acknowledge to me that the same is their free and voluntary acts and deeds and of the entities they represent.	
WITNESS MY HAND AND NOTARIA	ATTY, RODRIGO A. RIGOS  Protary Public  11 at December 31, 2022
Doc. No(52_; Page No32_;	MOLE Cert, of Compliance No. VI-0021740 ISSUED ON MARCH 28,2019 UNTIL APRIL 14,2022

Book No. \_\_\_\_; Series of 2022 Notarial Application No. 2020-05