## CONTRACT AGREEMENT

THIS AGREEMENT, made this 29<sup>th</sup> day of September 2022, between the **PROVINCIAL GOVERNMENT OF ISABELA**, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela, hereinafter called the "Entity";

## And

AGT Builders and Construction Supply represented by MR. ALLAN ACE G. TACUSALME, General Manager with office address at Sillawit, Cauayn City, Isabela, hereinafter called the "Contractor";

WHEREAS, the Entity is desirous that the Contractor shall execute the Lot 5 – Construction of 2-CL Building at Mallig Plains NHS, Mallig, Isabela (hereinafter called "the Works") and the Entity has accepted the Bid for Two Million Ninety Four Thousand Eight Hundred Seventy Nine Pesos & 03/100 (Php2,094,879.03) of the Contractor for the execution and completion of the work and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The entirety if the WORKS comprised on this Contract Agreement shall be completed within **One Hundred Five (105)** calendar days in accordance with the provision of the Bid Documents
- 3. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
  - (b) General and Special Conditions of Contract;
  - (c) Drawings/Plans;
  - (d) Specifications;
  - (e) Invitation to Bid;
  - (f) Instructions to Bidders;
  - (g) Bid Data Sheet;
  - (h) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (i) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - (j) Eligibility requirements, documents and/or statements;
  - (k) Performance Security;
  - (1) Notice of Award of Contract and the Bidder's conforme thereto;
  - (m) Other contract documents that may be required by existing laws and/or the Entity.
- 4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
  - 5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract

Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties herewith have caused this Agreement to be executed in the day and year first above written.

FOR THE CONTRACTOR FOR THE ENTITY By: By: MR. ALLAN ACE G. TACUSALME AGT Builders and Construction Supplies **Provincial Governor** SIGNED IN THE PRESENCE OF: gineering Officer ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES Province of Isabela City of Ilagan CAUAYAN CITY														
BEFORE	ME,	this	29th	day	of	Phili	Sep.	lembe s pers	c sonall	y ap	, peared	2022 <b>HON</b>	at ORA	the BLE
GOVERNO	R RO	DOLF	OT. A	LBA	NO II	II wi	th Co	mmun	ity Ta	x Če	rtifica	te No.	03732	2941,
issued at Ca	abagan,	Isabel	a, on J	<b>Sanuary</b>	y 5, 2	2022	and N	Ar. Al	lan A	ce G	. Tac	usalme	, Ger	aeral
Manager, A	AGT B	uilder	s and	Const	tructi	on S	Suppli	ies of	City	of (	Cauaya	an, Isa	bela	with
Community	Tax C	ertific	ate No				issue	d at _			, (	on		
known to me me that the s	e to be	the san	ne pers	ons wł	no exe	ecute	d the	forego	ing in	strum	ent an	d ackno	owled	ge to
WITNESS I	MY HA	ND A	ND NO	OTAR	IAL S	SEAI	L							

Doc. No. No. Page No.

Book No. Series of 2022 Until Decembratary Public PTR No. 7535468M 01-03-2022 Cauayan City, Isabela

ROI NO. 23956

ROI NO. 23956

IBP OR NO. 177029

MCLE Cert. of Compliance No. VI-0021744

Issued on MARCH 28,2019

UNTIL APRIL 14,2022 Notarial Application No.2020-09