## CONTRACT AGREEMENT

THIS AGREEMENT, made this 1<sup>st</sup> day of August, 2022, between the PROVINCIAL GOVERNMENT OF ISABELA, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela, hereinafter called the "Entity";

## And

GR8 Builders Construction represented by MR. MON KRISTOPHER F. CASTILLO, General Manager, with office address at Benito Soliven, Isabela, hereinafter called the "Contractor";

WHEREAS, the Entity is desirous that the Contractor shall execute the Lot 3- Construction of 2-CL Building at La Salette ES, Benito Soliven, Isabela (hereinafter called "the Works") and the Entity has accepted the Bid for Two Million Fifty Five Thousand Three Hundred Forty Eight Pesos & 37/100 (Php2,055,348.37) of the Contractor for the execution and completion of the work and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The entirety if the WORKS comprised on this Contract Agreement shall be completed within **one hundred five (105)** calendar days in accordance with the provision of the Bid Documents
- 3. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
  - (b) General and Special Conditions of Contract;
  - (c) Drawings/Plans;
  - (d) Specifications;
  - (e) Invitation to Bid;
  - (f) Instructions to Bidders;
  - (g) Bid Data Sheet;
  - (h) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (i) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - (j) Eligibility requirements, documents and/or statements;
  - (k) Performance Security;
  - (1) Notice of Award of Contract and the Bidder's conforme thereto;
  - (m) Other contract documents that may be required by existing laws and/or the Entity.
- 4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
  - 5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the

Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties herewith have caused this Agreement to be executed in the day and year first above written.

	FOR THE CONTRACTOR
FOR THE ENTITY	FOR THE CONTRACTOR
RODOLFO T. ALBANO III Provincial Governor	MR. MON KRISTOPHER F. CASILLO GR8 Builders Construction
SIGNED IN THE PRESENCE OF:	
ENGR. VIRGILIO S. LORENZO Provincial Engineering Officer  ACKNO	ATTY. JOHN RYAN P. TORIO  Provincial Legal Officer  OWLEDGMENT
THE REST OF THE STATE OF THE ST	
REPUBLIC OF THE PHILIPPINES )	
Province of Isabela City of IlagaluayaN	) s.s
City of naganet	
BEFORE ME, this 154 day of AUG 1 2022  CAUAYAN Philippines personally appeared HONORABLE	
GOVERNOR RODOLFO T. ALBANO III with Community Tax Certificate No. 03732941, issued at Cabagan, Isabela, on January 5, 2022 and MR. MON KRISTOPHER F. CASTILLO,	
General Manager, GR8 Builders Construction, Benito Soliven, Isabela with Community Tax	
Certificate No, issued at _	on, known to me to be
Certificate No, issued at, on, known to me to be the same persons who executed the foregoing instrument and acknowledge to me that the same is their free and voluntary acts and deeds and of the entities they represent.	
WITNESS MY HAND AND NOTARIAL SEA	
	ATTY. RODRIGO A. RIGOS
	PTR No. 7535469H/ 01-03-2022/ Cauayan City, Isabela
75 - 57 - 45)	MCLE Cert. of Compliance No. VI-0021744
Doc. No. 45);	The compliance Mo. VI-0021744
Page No. 91;	UNTIL APRIL 14,2022

Series of 2022