CONTRACT AGREEMENT

THIS AGREEMENT, made this 31* day of May , 2022, between the PROVINCIAL
GOVERNMENT OF ISABELA, with office address at the Provincial Capitol Compound,
Alibagu, Ilagan City, Isabela, hereinafter called the “Entity”,

Mardeb Construction & Development Corp. represente& by, DR. MARIO DELA FUENTE,

And

Proprietor with office address at Cabatuan, Isabela hereinafter called the “Contractor”;

WHEREAS, the Entity is desirous that the;: Contractor shall  execute the
Lot 2 — Rehabilitation of Alicia-San Mateo Road (Antonino Section), Alicia, Isabela

(hereinafter called “the Works™) and the Entity has accepted the Bid for Four Million Nine

Hundred Ninety Five Thousand Six Hundred Twenty Three Pesos & 98/100
(Php 4,995,623.98)_of the Contractor for the execution and completion of the work and the
remedying of any defects therein. |

NOW THIS AGREEMENT WITNESSETH AS F OLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The entirety if the WORKS comprised on this Contract Agreement shall be
completed within Sixty (60) calendar days in accordance with the provision of the
X ! |

Bid Documents

3 The following documents shall be attache:d, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

()
(c)
(d)
(e)
)
(8)
(h)
(1)

G
(k)
M
(m)

General and Special Conditions of dontract;
Drawings/Plans; |

Specifications;

Invitation to Bid;

Instructions to Bidders;

Bid Data Sheet; !

Addenda and/or Supplemental/Bid Eulletins; ifany;

Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as  annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the bid),
including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation; |

Eligibility requiremerits, documents and/or statements;

Performance Security; }

Notice of Award of Contract and the Bidder’s conforme thereto;

Other contract documents that may be required by existing laws and/or the
Entity. |

4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Entity to execute and complete the
Works and remedy any defects therein in conformity with the provisions of this Contract

in all respeets.

5. The Entity hereby covenants {0 pay +the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein, the

N\




Contract Price or such other sum as may become payable under the provisions of
this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS WHEREOF, the parties herewith have caused this Agreement to be executed in
the day and year first above written.

FOR THE ENTITY FOR THE CONTRACTOR
By: By:
p L AR
RO FO T. ALBANO III DR. MARIO;DELA FUENTE >
Provincial Governor Mardeb Construction and Development Corp.

SIGNED IN THE PRESENCE OF 3

ENGR. V. Jlg;S.'LGRENZO TY. 3o Y Af TORIO

Proviindial/Ehgieering Officer I ProvincialfLegal Officer

==

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )

Province of Isabela )s.s

City of Ilagan )

BEFORE ME, this ﬂ‘f‘* A OF et OB iy 2082 8t ihe

Ph]hppmes personally appeared HONORABLE
GOVERNOR RODOLFO T. ALBANO HE with Community Tax Certificate No. 03732941,
issued at Cabagan, Isabela, on January 5, 2022 and DR. MARIO DELA FUENTE, Proprietor, %
Mardeb Construction and Development Corp. of Cabatuan, Isabela with Community Tax
Certificate No. , issued at , on , known to me to be
the same persons who executed the foregoing instrument and acknowledge to me that the same is
their free and voluntary acts and deeds and of the entities t;hey represent.

WITNESS MY HAND AND NOTARIAL SEAL

ATTY;{ZARDO I. DELMENDO
Nnt—\r\l Piitlic
uniota ryuP’xin @22
PTR No’ 2297161
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