CONTRACT AGREEMENT

THIS AGREEMENT, made this 28th day of July, 2023 between the PROVINCIAL GOVERNMENT OF ISABELA, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela (hereinafter called the "Entity") and A.F Manuel Construction, Inc. with office address at San Mateo, Isabela (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute Lot 7 – Construction of 1-unit, 3-CL School Building at Ambatali Elementary School, Ramon, Isabela under ITB No. 2023-09, (hereinafter called "the Works") and the Entity has accepted the Bid for Three Million Five Hundred Ninety Eight Thousand Six/Hundred Sixty Six Pesos & 48/100 (Php3,598,666.48) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of <u>Three Million Five Hundred Ninety Eight Thousand Six Hundred Sixty Six Pesos & 48/100 (Php3,598,666.48)</u> or such other sums as may be ascertained, A.F Manuel Construction, Inc. agrees to hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in accordance with his/her/its Bid.

4. The PROVINCIAL GOVERNMENT OF ISABELA agrees to pay the abovementioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

aluo	1
RODOLFO T. ALBANO III	,
Provincial Governor)

for:

Proprietor

for:

Provincial Government of Isabela

A.F Manuel Construction, Inc.

<u>Acknowledgment</u>

REPUBLIC Province of City of Ilag		ILIPPINES)))				
BEFORE	ME, this	38 th day of n City, Isabela	Philippines personally	appeared	2023 HONO	at RAI	the '
GOVERNO issued at C Manuel C চিধ্যান্ত প্রকৃতি who execut	on RODOLF abagan, Isabela onstruction, I , issued at ted the foregoin	o T. ALBANO II a, on January 11, 2 nc. of San Mate	II with Community Tax 2023 and Ms. Aurea F co, Isabela with Comm O- 10- 23, known to acknowledge to me that	Manuel, munity Tax o me to be	Proprie Certification	etor, cate e per	A.F / No.

WITNESS MY HAND AND NOTARIAL SEAL

ATTY. RODRIGO A. RIGOS
Notary Public
Until December 31, 2023
PTR No. 6738753/6104-2023, Caudio Caryla Relic
Roll No. 25956
IBP No. 298031 / 02 / 17 / 2023
MGLE Cert. of Compliance No. VII-0016586
Issued on April 28, 2022
Walid Until April 14, 2025
Notarial Application No. 2022-011

Page No. Book No.

Doc. No.

Series of 2023