CONTRACT AGREEMENT

THIS AGREEMENT, made this 14th day of September, 2023 between the PROVINCIAL GOVERNMENT OF ISABELA, with office address at the Provincial Capitol Compound, Alibagu, Ilagan City, Isabela (hereinafter called the "Entity") and Mar-deb Construction and Development Corp. with office address at Cabatuan, Isabela (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute Lot 11 – Rehabilitation / Maintenance of Jct. National Old Centro – San Roque Provincial Road, San Mateo, Isabela under ITB No. 2023-12, (hereinafter called "the Works") and the Entity has accepted the Bid for Four Million Four Hundred Ninety Six Thousand Seven Hundred Twenty Pesos & 57/100 (Php4,496,720.57) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of Four Million Four Hundred Ninety Six Thousand Seven Hundred Twenty Pesos & 57/100 (Php4,496,720.57) or such other sums as may be ascertained, Mar-deb Construction and Development Corp. agrees to hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in accordance with his/her/its Bid.

 The PROVINCIAL GOVERNMENT OF ISABELA agrees to pay the abovementioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

RODOLFO T. ALBANO IIII

for:

Provincial Government of Isabela

DR. MARIO DELA FUENTE

Proprietor

for:

Mar-deb Construction and Development Corp.

<u>Acknowledgment</u>

REPUBLIC OF THE PHILIPPINES).
Province of Isabela) s.s
City of Ilagan)

BEFORE ME, this with day of September . 2023 at the Philippines personally appeared GOVERNOR RODOLFO T. ALBANO III with Community Tax Certificate No. 03738147, issued at Cabagan, Isabela, on January 11, 2023 and Dr. Mario Dela Fuente, Proprietor, Mar-deb Construction and Development Corp. of Cabatuan, Isabela with Community Tax Certificate No. 15546201 , issued at Cabatuan Isa , on 1-3-2023 , known to me to be the same persons who executed the foregoing instrument and acknowledge to me that the same is their free and voluntary acts and deeds and of the entities they represent.

WITNESS MY HAND AND NOTARIAL SEAL

Doc. No. 72;
Page No. 74;
Book No. 74;
Series of 2023

HOTARY PUBLIC
Until December 31, 2023
ISSUES OF JARREY 3, 2023
RICLE NO. VII-00 Let 50
Valid Until April 14, 2025
ISSUES OF JARREY 14, 2025