



Republic of the Philippines
PROVINCE OF ISABELA
Ilagan

OFFICE OF THE BIDS AND AWARDS COMMITTEE

**NOTICE OF POSTPONEMENT AND THE RE- SCHEDULE OF PRE-BID
CONFERENCE AND BID OPENING
Series of 2024**

SUBJECT : Invitation to Bid No. 2024-16/ Lot 1 – Lot 6
DATE : August 27, 2024


Please be informed of the Postponement of Pre-Bid Conference last August 22, 2024 of the following Projects; to wit,

1. Construction of River Control along Abuan River, City of Ilagan, Isabela
2. Construction of RCDG Bridge with Gabion Type Slope Protection at Brgy. Salay, San Agustin, Isabela
3. Construction of Bridge at Brgy. Rizal, Naguilian, Isabela
4. Construction of Bridge at Brgy. Villa Capuchino, Naguilian, Isabela
5. Construction of ICU Creek Swip with Dredging/Desilting, San Pablo, Isabela
6. Construction of Barangay Hall (Phase II) at Brgy. Union, Cabagan, Isabela

REASON: Lack of quorum.

<i>Particulars</i>	<i>From</i>	<i>To</i>
NOTICE OF POSTPONEMENT AND THE RE- SCHEDULE OF PRE-BID CONFERENCE	August 22, 2024	September 4, 2024
NOTICE OF POSTPONEMENT AND THE RE- SCHEDULE OF BID OPENING	September 5, 2024	September 17, 2024

This notice shall form part of the bidding documents.


RODRIGO T. SAWIT
Chairman-Bids and Awards Committee