



Republic of the Philippines  
CIVIL WORKS BID-OUT  
PROVINCE OF ISABELA

2nd Quarter, CY 2015

3 Forms to Use:

1. Bid Results on Civil Works
  2. Bid Results on Goods and Services
  3. Bid Results on Consulting Services
- INDIVIDUAL BID-OUTS ARE NOT ALLOWED

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		Concreting of Ugad-Annafunan	11,498,827.38	Ugad-Annafunan, Echague	Siffu Rocks Const.	Raymond Calderon	11,480,597.97	6/9/2015	140 days
		Narra Prov'l Road, Echague, Isa.				Roxas, Isabela			
2		Concreting of San Luis-Villa	9,562,078.13	San Luis, Cauayan City	MAR-DEB Const.	Mario Delafuente	9,551,246.65	6/9/2015	120 days
		Concepcion Prov'l Road				Cabatuan, Isabela			
3		Concreting of Gappal Prov'l	9,562,078.13	Gappal, Cauayan City	MAR-DEB Const.	Mario Delafuente	9,551,246.65	6/9/2015	120 days
		Road, Cauayan City				Cabatuan, Isabela			
4		Concreting of Tindalo Street	961,646.70	Minante I, Cauayan City	Siffu Rocks Const.	Raymond Calderon	948,877.06	6/9/2015	60 days
		Minante I, Cauayan City				Roxas, Isabela			
5		Concreting of Calaocan-Dagupan	11,498,827.38	Dagupan, Alicia, Isabela	MAR-DEB Const.	Mario Delafuente	11,484,290.46	6/9/2015	140 days
		Prov'l Road, Alicia, Isabela				Cabatuan, Isabela			
6		Rehab./Upgrading Damage Prov'l	4,773,425.68	Luna, Qurino, Isabela	NTL BUILDERS & DEV.	NOEL T. LIM	4,701,445.68	6/9/2015	80 days
		Road, Luna Quirino, Isabela				Maddela, Quirino			
7		Rehab./Regraveling, V. Concepcion	3,828,060.00	Villa Concepcion Cauayan City	EGB CONSTRUCTION	ERNI G. BAGGAO	3,814,718.40	6/9/2015	90 days
		V. Flor, Prov'l Road, Cauayan				City of Ilagan, Isabela			
8		Completion Cordon Public Market	1,258,502.00	Cordon, Isabela	REGG'S Builder	Reginito Lopez, San Isidro	1,253,923.90	6/9/2015	90 days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**ORIGINAL SIGNED**  
**MR. RODRIGO T. SAWIT**

BAC Chairman

**ORIGINAL SIGNED**  
**MS. ELSA M. PASTRANA**

BAC Member

**ORIGINAL SIGNED**

**Atty. FRANCIS JAMES E. MEER**

BAC Vice Chairman

**ORIGINAL SIGNED**  
**MS. CHERRY BAGAY-GREGORIO**

BAC Member

**ORIGINAL SIGNED**

**Atty. NOEL MANUEL R. LOPEZ**

BAC Member

**ORIGINAL SIGNED**  
**Dr. ANGELO C. NAUI, DVM**

BAC Member

**ORIGINAL SIGNED**

**Engr. MEDARDO M. AGGARI**

BAC Member

Republic of the Philippines  
GOODS AND SERVICES BID-OUT

PROVINCE OF ISABELA  
2nd Quarter, CY 2015

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
1	Procurement of Medical Supplies	Php. 13,000,000.00	Various LCRB-winner	Various Bidder	Php10,155,157	3/31/2015
2	Procurement of Drugs and Medicines	Php. 22,000,000.00	Various LCRB-winner	Various Bidder	Php20,015,900.75	3/31/2015

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**ORIGINAL SIGNED**

MR. RODRIGO T. SAWIT

BAC Chairman

**ORIGINAL SIGNED**

Engr. MEDARDO M. AGGARI

BAC Member

**ORIGINAL SIGNED**

MS. CHERRY BAGAY-GREGORIO

BAC Member

**ORIGINAL SIGNED**

Atty. FRANCIS JAMES E. MEER

BAC Vice-Chairman

**ORIGINAL SIGNED**

MS. ELSA M. PASTRANA

BAC Member

**ORIGINAL SIGNED**

Atty. NOEL MANUEL R. LOPEZ

BAC Member

**ORIGINAL SIGNED**

Dr. ANGELO C. NAUI, DVM.

BAC Member