



Republic of the Philippines
 CIVIL WORKS BID-OUT
 PROVINCE OF ISABELA
 1st Quarter, CY 2020

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Rehabilitation/Upgrading of Ilagan-Divilacan Provincial Road (2nd Bid) - CMGP 2019	113,344,683.67	Ilagan City, Isabela	EGB Construction	Engr. Erni G. Baggao Maharlika Highway, Alibagu, City of Ilagan, Isabela	113,337,657.20	2/3/2020	354 Calendar Days
2	Upgrading of School Bldg. Roofing of Pagrang-Ayan Elementary School (2nd Bid) - SEF 2019	1,099,994.78	Pagrang-Ayan, Ramon, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/3/2020	60 Working Days
3	Completion of School Cottage at Dicamay Integrated School (2nd Bid) - SEF 2019	486,124.48	San Mariano, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/3/2020	90 Calendar Days
4	Construction of Rattan Processing Center Facility Phase I - Reprogramming 2019	10,000,000.00	Ilagan City, Isabela	Failed Bidding (No bid submitted)	N/A	N/A	2/4/2020	454 Working Days
5	Improvement of Guard House at provincial Jail (2nd Bid) - PGO CO 2019	475,000.00	Capitol Compound, Ilagan City, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/4/2020	45 Working Days
6	Improvement of Provincial Jail Building (Painting Works) (2nd Bid) - PGO CO 2019	1,252,000.00	Ilagan City, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/4/2020	75 Working Days
7	Construction of Tilapia Fingerlings Production & Marketing Facilities - PRDP	13,125,000.00	Wigan, Cordon, Isabela	AHB Construction & Supply	Mr. Narciso L. Bilayon, Jr. Cordon, Isabela	13,120,492.02	2/25/2020	180 Calendar Days
8	Construction of Brgy. Community Center, Brgy. Victoria (1st Bid) - EDF 2019	799,953.27	Mallig, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	29 Calendar Days
9	Reblocking of Quirino-Lullutan Road (Sta. Lucia Section) (2nd Bid) - EDF 2018	4,999,959.49	Quirino, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	60 Working Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
10	Construction of Drainage, Brgy. Samonte (2nd Bid) - EDF 2019	2,536,835.74	Quezon, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	120 Calendar Dyas
11	Construction of Evacuation Center, Brgy. Minagbag (2nd Bid) - EDF 2019	999,908.67	Quezon, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	90 Calendar Days
12	Construction of Perimeter Fence at Don Mariano Marcos National High School (1st Bid) - SEF 2019	59,960.17	Echague, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	18 Calendar Days
13	Repair of 4-CL Building at San Manuel Elementary School (1st Bid) - SEF 2019	199,935.47	San Manuel, Echague, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	90 Calendar Days
14	Reblocking of San Luis-Villa Concepcion Road (2nd Bid) - EDF 2018	5,476,846.23	Cauayan City, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	60 Working Days
15	Repair of School Building at San Isidro West Elementary School (1st Bid) - SEF 2019	149,849.99	San Isidro, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/30/2020	30 Calendar Days
16	Repair of 8-CL Building and Improvement of Existing 2 nd Floor of Multi-Purpose Bldg., San Agustin National High School (1st Bid) - SEF 2019	999,387.77	San Agustin, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/31/2020	90 Calendar Days
17	Construction of DRRM Office and School Clinic of Diadi Region High School, Villamarzo (1st Bid) - SEF 2019	499,170.83	Cordon, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/31/2020	57 Working Days
18	Completion of Community Center (1st Bid) - EDF 2019	399,582.60	Caloocan, San Agustin, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/31/2020	30 Working Days
19	Construction of 1-CL Building at La Salette Elementary School (1st Bid) - SEF 2019	100,000.00	La Salette, Benito Soliven, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/31/2020	20 Working Days
20	Construction of Dairy Barn (1st Bid) - EDF 2019	999,977.69	San Antonio, Cabagan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/31/2020	60 Calendar Days
21	Rehabilitation of Multi-Purpose Hall (2nd Bid) - EDF 2019	1,799,998.18	Villa Luz, Delfin Albano, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	3/31/2020	90 Working Days
22	Construction of PDRRMC Command Center, Capitol Compound (1st Bid) - PGO CO	4,999,967.70	Alibagu, City of Ilagan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/31/2020	120 Calendar Days
	TOTAL					126,458,149.22		

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MR. RODRIGO T. SAWIT
BAC Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO
BAC Vice Chairman

(SGD.) ENGR. VIRGILIO S. LORENZO
BAC Member

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
-----	-----------------	------------------------------	----------	--	------------------	-----------------	--------------	-------------------

(SGD.) MS. ELSA M. PASTRANA
BAC Member

(SGD.) MS. LUCILA M. AMBATALI
BAC Member