



Republic of the Philippines
CIVIL WORKS BID-OUT
PROVINCE OF ISABELA
2nd Quarter, CY 2020

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Construction of Brgy. Community Center, Brgy. Victoria (2 nd Bid) - EDF 2019	799,953.27	Mallig, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	795,361.15	6/1/2020	29 Calendar Days
2	Construction of Perimeter Fence at Don Mariano Marcos National High School (2nd Bid) - SEF 2019	59,960.17	Echague, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	6/1/2020	18 Calendar Days
3	Repair of 4-CL Building at San Manuel Elementary School (2nd Bid) - SEF 2019	199,935.47	San Manuel, Echague, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	6/1/2020	90 Calendar Days
4	Repair of School Building at San Isidro West Elementary School (2nd Bid) - SEF 2019	149,849.99	San Isidro, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	6/1/2020	30 Calendar Days
5	Repair of 8-CL Building and Improvement of Existing 2 nd Floor of Multi-Purpose Bldg., San Agustin National High School (2nd Bid) - SEF 2019	999,387.77	San Agustin, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	989,670.53	6/1/2020	90 Calendar Days
6	Construction of DRRM Office and School Clinic of Diadi Region High School, Villamarzo (2nd Bid) - SEF 2019	499,170.83	Cordon, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	493,612.61	6/1/2020	57 Working Days
7	Completion of Community Center (2nd Bid) - EDF 2019	399,582.60	Caloocan, San Agustin, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	6/1/2020	30 Working Days
8	Construction of 1-CL Building at La Salette Elementary School (2nd Bid) - SEF 2019	100,000.00	La Salette, Benito Soliven, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	6/1/2020	20 Working Days
9	Construction of Dairy Barn (2nd Bid) - EDF 2019	999,977.69	San Antonio, Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	989,820.00	6/1/2020	60 Calendar Days
10	Construction of PDRRMC Command Center, Capitol Compound (2nd Bid) - PGO CO	4,999,967.70	Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,968,002.36	6/1/2020	120 Calendar Days
11	Construction of Halfway House - PGI	4,999,988.92	Capitol Compound, City of Ilagan, Isabela	Camberwell Construction & Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Maharlika Highway, Naguilian, Isabela	4,994,777.97	6/8/2020	150 Working Days
12	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	Villa Teresita, San Guillermo, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/8/2020	20 Calendar Days
13	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	Echague District Hospital, Echague, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/8/2020	20 Calendar Days
14	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	Manuel A. Roxas District Hospital, Roxas, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/8/2020	20 Calendar Days
15	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	Capitol Compound, City of Ilagan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/8/2020	20 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
16	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	GFNDyMemorial Hospital, City of Ilagan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/8/2020	20 Calendar Days
17	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	Milagros Albano District Hospital, Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	294,147.88	6/8/2020	20 Calendar Days
18	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	Ugad, Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	294,147.88	6/8/2020	20 Calendar Days
19	Construction of Materials Recovery Facility (MRF) Building - PGI	296,303.29	San Mariano Community Hospital, San Mariano, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/8/2020	20 Calendar Days
20	Reblocking of Quirino - Lullutan Road (Sta. Lucia Section) - PGI	4,999,959.49	Quirino, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	4,994,551.73	6/8/2020	60 Calendar Days
21	Construction of Drainage - PGI	2,536,835.74	Brgy. Samonte, Quezon, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	2,531,898.34	6/8/2020	120 Calendar Days
22	Construction of Evacuation Center - PGI	999,908.67	Brgy. Minagbag, Quezon, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	994,881.10	6/8/2020	90 Calendar Days
23	Rehabilitation of Multi-Purpose Hall - PGI	1,799,998.18	Villa Luz, Delfin Albano, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,786,971.36	6/8/2020	90 Calendar Days
24	Reblocking of San Luis - Villa Concepcion Road (Baculud Section) - PGI	5,476,846.23	Cauayan City, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	5,468,752.02	6/8/2020	60 Working Days
25	Rehabilitation and Build Back Better, Expansion of Patient waiting area of Palanan Station Hospital, Admin. Bldg., Phase 2 - DOH -HFEP	2,197,799.99	Dicabisagan West, Palanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,195,146.62	6/9/2020	150 Calendar Days
26	Construction of Materials Recovery Facility (MRF) Building - PGI	299,399.35	Palanan Station Hospital, Palanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	297,296.04	6/9/2020	15 Calendar Days
27	Repair of Eroded Concrete Pavement at Colunguan Section - 2019 Reprogramming	899,999.99	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	894,310.00	6/10/2020	48 Calendar Days
28	Reblocking of Dilapidated Concrete Pavement along Delfin Albano - Sto. Tomas Road - 2019 Reprogramming	4,600,000.00	Delfin Albano & Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,594,914.00	6/10/2020	59 Calendar Days
29	Concreting of Bagabag Bridge Approach - 2019 Reprogramming	3,000,000.00	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,994,516.40	6/10/2020	49 Calendar Days
30	Concreting of Calanigan Bridge Approaches - 2019 Reprogramming	450,000.00	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	444,898.80	6/10/2020	47 Calendar Days
31	Concreting of Calinaoan Bridge III Approaches - 2019 Reprogramming	750,000.00	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	744,931.30	6/10/2020	48 Calendar Days
32	Concreting of Calinaoan Bridge II Approaches - 2019 Reprogramming	299,999.00	Delfin Albano, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	294,880.00	6/10/2020	47 Calendar Days
33	Construction of Gomez Bridge (Phase 1) - PGI	3,999,981.45	San Isidro, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/11/2020	60 Calendar Days
34	Concreting of Sta. Luciana - San Antonio Provincial Road, Phase III - 2019 Reprogramming	1,959,945.11	Cauayan City, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	1,950,672.20	6/11/2020	30 Working Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
35	Construction of Drainage Canal in front of Mabini National High School - PGI	84,976.33	Gamu, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	6/11/2020	10 Calendar Days
36	Construction of Rattan Processing Center Facility, Phase 1 - 2019 Reprogramming	9,998,598.74	Cabisera 10, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,991,977.50	6/30/2020	454 Working Days
37	Construction of Nanaguan Bridge - EDF 2019 Reprogramming	5,873,734.99	Brgy. Nanaguan, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,867,811.22	6/30/2020	110 Calendar Days
38	Construction of Slope Pratection at KM 8+945 to KM 8+969 - EDF AB 2020	4,921,084.95	Ilagan & Divilacan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,915,130.80	6/30/2020	40 Calendar Days
39	Construction of Slope Pratection at KM 10+860 to KM 10+900 - EDF AB 2020	905,484.23	Ilagan & Divilacan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	899,869.20	6/30/2020	30 Calendar Days
	TOTAL					65,682,949.01		

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MR. RODRIGO T. SAWIT
BAC Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO
BAC Vice Chairman

(SGD.) ENGR. VIRGILIO S. LORENZO
BAC Member

(SGD.) MS. ELSA M. PASTRANA
BAC Member

(SGD.) MS. LUCILA M. AMBATALI
BAC Member