



Republic of the Philippines
CIVIL WORKS BID-OUT
PROVINCE OF ISABELA
2nd Quarter, CY 2021

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Construction of Level II Water System, Masipi East and Masipi West - EDF 2020	5,000,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,990,256.00	05/04/2021	72 Calendar Days
2	Construction of Bubug Water System - EDF Reprogramming 2020	2,500,000.00	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	05/04/2021	36 Calendar Days
3	Construction of Bagabag Water System - EDF Reprogramming 2020	2,500,000.00	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	05/04/2021	36 Calendar Days
4	Construction of Bungad Water System - EDF Reprogramming 2020	2,500,000.00	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	05/04/2021	36 Calendar Days
5	Construction of Ballacayu Water System - EDF Reprogramming 2020	2,500,000.00	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	05/04/2021	36 Calendar Days
6	Construction of Sitio Cama, Simanu Norte Water System - EDF Reprogramming 2020	2,500,000.00	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	06/04/2021	36 Calendar Days
7	Construction of Balasig Water System - EDF Reprogramming 2020	2,500,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	06/04/2021	36 Calendar Days
8	Construction of Magassi Water System - EDF Reprogramming 2020	2,500,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	06/04/2021	36 Calendar Days
9	Construction of Sitio Gapa, San Antonio Water System - EDF Reprogramming 2020	2,500,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	06/04/2021	36 Calendar Days
10	Construction of Sitio Annaronan, San Antonio Water System - EDF Reprogramming 2020	2,500,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	06/04/2021	36 Calendar Days
11	Construction of Level II Water System in Brgys. Annanuman, Limbauan and Delena - EDF Reprogramming 2020	7,499,999.98	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	7,487,565.19	06/04/2021	161 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
12	Repair/Upgrading/Improvement/Expansion of Hospital Facility at Milagros District Hospital - HFEP 2020	1,970,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,964,491.25	06/04/2021	30 Calendar Days
13	Repair/Upgrading/Improvement of Hospital Building at Manuel A. Roxas District Hospital - HFEP 2020	1,969,999.18	Roxas, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	1,966,864.64	06/04/2021	60 Calendar Days
14	Repair/Upgrading/Improvement of Hospital Building at Cauayan District Hospital - HFEP 2020	1,969,996.96	Cauayan City, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	1,966,829.78	06/04/2021	60 Calendar Days
15	Construction/Renovation/Upgrading of Echague District Hospital Isolation Unit - HFEP 2020	9,999,999.73	Echague, Isabela	JC Palomo Construction & Construction Supply	Mr. Jesus Catalan Palomo Baydid St. Brgy. Rizal Santiago City, Isabela	9,998,754.69	06/04/2021	59 Calendar Days
16	Proposed Mechanical Dryer Warehouse - Brgy. Tagaran - EDF 2019 Continuing	8,663,498.13	Cauayan City, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	8,659,629.70	01/06/2021	270 Calendar Dyas
17	Rehabilitation of Angadanan - San Guillermo Road - 2020 Reprogramming	3,834,599.99	San Guillermo, Isabela	D.A Cadelina Construction	Ms. Evelyn Dela Cruz Cadelina San Mateo, Isabela	3,800,408.49	01/06/2021	66 Calendar Days
18	Construction of Villa Buena Water System - EDF Reprogramming 2021	2,500,000.00	Sta. Maria, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,128.00	01/06/2021	36 Calendar Days
19	Dredging of Creeks - Reprogramming 2020	4,999,999.94	Aurora, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,995,215.05	23/06/2021	50 Calendar Days
20	Dredging/Desilting of Bagabag Creek (Phase 1) - EDF 2021	7,087,279.96	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	7,082,224.39	23/06/2021	70 Calendar Days
21	Dredging/Desilting of Union Creek (Phase 1) - EDF 2021	25,240,499.99	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	25,233,817.71	23/06/2021	250 Calendar Days
22	Dredging/Desilting of Magassi Creek (Phase 1) - EDF 2021	12,069,999.99	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	12,064,762.52	23/06/2021	120 Calendar Days
23	Dredging/Desilting of Cansan Creek (Phase 1) - EDF 2021	19,532,500.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	19,526,761.83	23/06/2021	195 Calendar Days
24	Dredging/Desilting of Tallag-Sauí Creek (Phase 1) - EDF 2021	9,264,999.95	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,259,398.97	23/06/2021	90 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
25	Dredging/Desilting of Aggub-Saui Creek (Phase 1) - EDF 2021	7,564,999.96	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	7,559,486.68	23/06/2021	75 Calendar Days
26	Dredging/Desilting of Sitio Compra Creek (Phase 1) - EDF 2021	19,239,720.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	19,234,049.41	23/06/2021	190 Calendar Days
27	Dredging/Desilting of Carappigan Creek (Phase 1) - EDF 2021	18,000,000.00	Gamu, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	17,994,483.86	23/06/2021	180 Calendar Days
28	Retrofitting of Existing 4 Bridges along San Juan, Barucob, Estrada, Dummon FMR - EDF 2021	5,161,636.44	Quezon, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	5,156,624.43	23/06/2021	30 Calendar Days
29	Dredging/Desilting of Ueg Creek (Phase 1) - EDF 2021	10,279,954.98	San Mariano, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	10,274,672.06	25/06/2021	100 Calendar Days
30	Dredging/Desilting of Paddad Creek (Phase 1) - EDF 2021	19,487,999.15	Alicia, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	19,482,708.08	25/06/2021	190 Calendar Days
31	Dredging/Desilting of Ubbog Creek (Phase 1)- EDF 2021	17,000,000.00	Cabatuan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	16,994,692.59	25/06/2021	170 Calendar Days
32	Dredging/Desilting of Sinalugan Creek (Phase 1) - EDF 2021	17,572,999.99	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	17,567,763.74	25/06/2021	175 Calendar Days
33	Dredging/Desilting of Gaddanan Creek (Phase 1) - EDF 2021	17,018,955.00	San Mateo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	17,013,746.98	25/06/2021	170 Calendar Days
34	Dredging/Desilting of Cabuan-Dalayap-Masigun Creek (Phase 1) - EDF 2021	17,272,499.95	Burgos, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	17,266,885.36	25/06/2021	170 Calendar Days
35	Dredging/Desilting of Patawig Creek (Phase 1) - EDF 2021	18,249,999.68	Roxas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	18,244,483.36	25/06/2021	180 Calendar Days
36	Dredging/Desilting of Casili Creek (Phase 1) - EDF 2021	17,557,454.73	Mallig, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	17,552,146.96	25/06/2021	175 Calendar Days
37	Dredging/Desilting of Mallacopa Creek (Phase 1) - EDF 2021	18,399,999.95	Aurora, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	18,394,173.49	25/06/2021	180 Calendar Days
38	Dredging/Desilting of Marabulig Creek (Phase 1) - EDF 2021	9,999,999.71	Cauayan City, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,994,558.32	25/06/2021	100 Calendar Days
39	Dredging/Desilting of Colorado Creek - EDF 2021	9,999,999.91	San Guillermo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,994,565.34	25/06/2021	100 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
-----	-----------------	------------------------------	----------	--	------------------	-----------------	--------------	-------------------

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MS. ELSA M. PASTRANA
 BAC Member

(SGD.) ENGR. VIRGILIO S. LORENZO
 BAC Member

(SGD.) MS. LUCILA M. AMBATALI
 BAC Member

(SGD.) MR. RODRIGO T. SAWIT
 BAC Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO
 BAC Vice Chairman