



Republic of the Philippines  
CIVIL WORKS BID-OUT  
PROVINCE OF ISABELA  
4<sup>th</sup> Quarter, CY 2021

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 1 - <b>DBP Loan</b>	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
2	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 2 - <b>DBP Loan</b>	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
3	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 3 - <b>DBP Loan</b>	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
4	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 4 - <b>DBP Loan</b>	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
5	Construction of 10 Units Shelter for Displaced Families - <b>LGSF - DRRAP</b>	10,600,000.00	Sitio Cama, Simanu Norte, San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	10,594,345.32	11/9/2021	390 Calendar Days
6	Construction of Damaged Slope Protection along Carappigan Creek - <b>Re-Programming 2021</b>	4,999,999.95	Gamu, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,330.75	12/6/2021	68 Calendar Days
7	Construction of Damaged Slope Protection along Ueg Creek - <b>Re-Programming 2021</b>	4,999,999.95	San Mariano, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,588.45	12/6/2021	90 Calendar Days
8	Construction of Damaged Slope Protection along Paddad Creek - <b>Re-Programming 2021</b>	4,999,999.58	Alicia, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,520.47	12/6/2021	81 Calendar Days
9	Construction of Damaged Slope Protection along Ubbog Creek - <b>Re-Programming 2021</b>	4,999,999.63	Cabatuan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,257.70	12/6/2021	92 Calendar Days
10	Construction of Damaged Slope Protection along Sinalugan Creek - <b>Re-Programming 2021</b>	4,999,999.98	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,405.84	12/6/2021	82 Calendar Days
11	Construction of Damaged Slope Protection along Gaddanan Creek - <b>Re-Programming 2021</b>	4,999,999.57	San Mateo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,427.30	12/6/2021	93 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
12	Construction of Damaged Slope Protection along Cabuan-Dalayap-Masigun Creek - <b>Re-Programming 2021</b>	4,999,999.28	Burgos, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,099.51	12/6/2021	68 Calendar Days
13	Construction of Damaged Slope Protection along Patawig Creek - <b>Re-Programming 2021</b>	5,000,000.00	Roxas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,303.12	12/6/2021	93 Calendar Days
14	Construction of Damaged Slope Protection along Casili Creek - <b>Re-Programming 2021</b>	4,999,999.92	Mallig, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,475.32	12/6/2021	66 Calendar Days
15	Construction of Damaged Slope Protection along Mallacopa Creek - <b>Re-Programming 2021</b>	4,999,999.21	Aurora, Isabela	R.S.K.M. Construction Services	Mr. Richard Stephensun L. Almiron Purok 1, Brgy. Camaal, Quirino, Isabela	4,949,305.82	12/6/2021	80 Clendar Days
16	Construction of Damaged Slope Protection along Marabulig Creek - <b>Re-Programming 2021</b>	4,999,999.49	Cauayan City, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,914.50	12/6/2021	85 Calendar Days
17	Construction of Damaged Slope Protection along Colorado Creek - <b>Re-Programming 2021</b>	4,999,999.55	San Guillermo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,933.87	12/6/2021	89 Calendar Days
18	Replacement of Broken Tiles at the Hallway and Lobby of manuel A. Roxas District Hospital - <b>Re-Programming 2021</b>	2,600,000.00	Roxas, Isabela	Nikel Construction & Trading	Mr. Narciso A. Eder, Jr. San Fermin, Cauayan City, Isabela	2,588,209.03	12/6/2021	50 Calendar Days
19	Construction of Multi-Purpose Building - <b>Re-Programming 2021</b>	2,263,263.19	Sitio Cama, Simanu Norte, San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,259,664.33	12/6/2021	120 Calendar Days
20	Construction of 1 - Barrel 2.50m x 2.75m Reinforced Concrete Box Culvert - <b>Re-Programming 2021</b>	2,425,886.28	Namnama, Jones, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	2,423,743.70	12/6/2021	42 Calendar Days
21	Construction of halfway House Conference Hall with Office - <b>Re-Programming 2021</b>	2,500,000.00	Capitol Compound, City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	2,492,173.10	12/6/2021	108 Calendar Days
22	Construction of halfway House Kitchen- <b>Re-Programming 2021</b>	249,999.66	Capitol Compound, City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	248,998.38	12/6/2021	20 Calendar Days
23	Reblocking of Ballacayu Farm to Market Road - <b>Re-Programming 2021</b>	3,999,999.99	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	3,993,743.11	12/6/2021	66 Calendar Days
24	Rehabilitation of Provincial Veterinary Office - <b>Capital Outlay</b>	1,500,000.00	Capitol Compound, Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,496,526.21	12/6/2021	123 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
25	Reconstruction of Damaged Concrete Shoulder and Slope Protection Along Ilagan-Divilacan Road (Km 8+945 - 8+985 and km 10+860 - km 10+900) - <b>LGSF-DRRAP</b>	9,999,983.02	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,993,868.07	12/6/2021	157 Calendar Days
26	Reconstruction of Damaged RCBC and Rubble Masonry along Ilagan-Divilacan Road (Km 47+734, km 48+736 and Km 49+369) - <b>LGSF-DRRAP</b>	4,999,864.41	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,667.94	12/6/2021	53 Calendar Days
27	Reconstruction of Damaged Riverbank Protection of Simanu Sur Farm to Market Road - <b>LGSF-DRRAP</b>	10,000,000.00	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,993,778.39	12/6/2021	185 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**(SGD.) MS. ELSA M. PASTRANA**  
BAC Member

**(SGD.) ENGR. VIRGILIO S. LORENZO**  
BAC Member

**(SGD.) MS. LUCILA M. AMBATALI**  
BAC Member

**(SGD.) MR. RODRIGO T. SAWIT**  
BAC Chairman

**(SGD.) ATTY. JOHN RYAN P. TORIO**  
BAC Vice Chairman