



Republic of the Philippines
CIVIL WORKS BID-OUT
PROVINCE OF ISABELA
1st Quarter, CY 2022

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Renovation of Office of Provincial Agriculture Phase 1 - Capital Outlay	4,999,999.35	Capitol Compound, Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,995,345.29	1/18/2022	137 Calendar Days
2	Construction of 10-Units Modular Steel Isolation Facility at GFND Sr. Memorial Hospital - Re-programming 2021	2,999,999.50	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,995,412.99	1/18/2022	167 Calendar Days
3	Construction of 6-Units Modular Steel Isolation Facility at Milagros Albano District Hospital - Re-programming 2021	1,799,999.88	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,795,544.65	1/18/2022	106 Calendar Days
4	Construction of 13-Units Modular Steel Isolation Facility at Manuel A. Roxas District Hospital - Re-programming 2021	3,899,999.65	Roxas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	3,895,156.69	1/18/2022	230 Calendar Days
5	Construction of 6-Units Modular Steel Isolation Facility at Cauayan District Hospital - Re-programming 2021	1,799,999.88	Cauayan City, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,795,544.65	1/18/2022	106 Calendar Days
6	Construction of 6-Units Modular Steel Isolation Facility at Echague District Hospital - Re-programming 2021	1,799,999.88	Echague, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,795,544.65	1/18/2022	106 Calendar Days
7	Construction of 7-Units Modular Steel Isolation Facility at Provincial Capitol Compound - Re-programming 2021	2,099,999.48	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,095,089.80	1/18/2022	120 Calendar Days
8	Drilling/Installation of Water System with Submersible Pump of Palanan Station Hospital - Re-programming 2021	300,000.00	Palanan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	1/18/2022	7 Calendar Days
9	Repainting of Office & Replacement of Doors at Cabagan Breeding Station - PGO MOOE	430,807.15	Cabagan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	1/18/2022	30 Calendar Days
10	Repair of Comfort Room at Cabagan Breeding Station - PGO MOOE	178,282.25	Cabagan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	1/18/2022	12 Calendar Days
11	Construction of Damaged Slope Protection along Bagabag Creek - LGSF-DRRAP	4,999,999.81	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,965.10	1/19/2022	90 Calendar Days
12	Construction of Damaged Slope Protection along Union Creek - LGSF-DRRAP	4,999,999.81	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,965.10	1/19/2022	90 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
13	Construction of Damaged Slope Protection along Magassi Creek - LGSF-DRRAP	4,999,999.92	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,995,110.12	1/19/2022	90 Calendar Days
14	Construction of Damaged Slope Protection along Cansan Creek - LGSF-DRRAP	4,999,999.92	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,995,110.12	1/19/2022	90 Calendar Days
15	Construction of Damaged Slope Protection along Tallag-Sauí Creek - LGSF-DRRAP	4,999,999.81	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,965.10	1/19/2022	90 Calendar Days
16	Construction of Damaged Slope Protection along Aggub-Sauí Creek - LGSF-DRRAP	4,999,999.92	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,995,110.12	1/19/2022	90 Calendar Days
17	Construction of Damaged Slope Protection along Sitio Compra Creek - LGSF-DRRAP	4,999,999.97	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,993,901.93	1/19/2022	90 Calendar Days
18	Construction of Damaged Slope Protection along Mallacopa Creek - LGSF-DRRAP	4,999,999.97	Aurora, Isabela	R.S.K.M. Construction Services	Mr. Richard Stephenson L. Almiron Purok 1, Brgy. Camaal, Quirino, Isabela	4,969,145.81	1/19/2022	90 Calendar Days
19	Construction of Modular Steel House to be used as Quarantine Facilities - LGSF-DRRAP	9,286,064.40	Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	1/19/2022	115 Calendar Days
20	Extension and Improvement of Provincial Engineer's Office - PGO Capital Outlay	1,978,641.20	Provincial Capitol Compound, City of Ilagan, Isabela	RD Bedaña Construction	Ms. Daisy G. Bedaña Christine Village, Phase 2 Cauayan City, Isabela	1,970,826.11	1/19/2022	70 Calendar Days
21	Construction of Provincial Motor Pool Repair Bay (Phase III) - PGO Capital Outlay	1,999,999.36	Provincial Capitol Compound, City of Ilagan, Isabela	RD Bedaña Construction	Ms. Daisy G. Bedaña Christine Village, Phase 2 Cauayan City, Isabela	1,991,939.27	1/19/2022	82 Calendar Days
22	Construction of Look Out Tower, Ilagan - Divilacan, Refo. Area 1 (2nd Bid) - DBP Loan	249,999.99	City of Ilagan, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/14/2022	14 Calendar Days
23	Construction of Look Out Tower, Ilagan - Divilacan, Refo. Area 2 (2nd Bid) - DBP Loan	249,999.99	City of Ilagan, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/14/2022	14 Calendar Days
24	Construction of Look Out Tower, Ilagan - Divilacan, Refo. Area 3 (2nd Bid) - DBP Loan	249,999.99	City of Ilagan, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/14/2022	14 Calendar Days
25	Construction of Look Out Tower, Ilagan - Divilacan, Refo. Area 4 (2nd Bid) - DBP Loan	249,999.99	City of Ilagan, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	2/14/2022	14 Calendar Days
26	Maintenance & Improvement of Canal-Access Road of Completed Small Water Impounding Project (SWIP) - EDF 2021	1,499,999.04	Santos, Quezon, isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	1,499,550.81	2/14/2022	59 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
27	Maintenance & Improvement of Completed Small Water Impounding Project (SWIP) - EDF 2021	99,999.57	Aguinaldo, Naguilian, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	99,656.84	2/14/2022	20 Calendar Days
28	Maintenance & Improvement of Completed Small Water Impounding Project (SWIP) - EDF 2021	99,999.57	Manaring, Naguilian, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	99,607.62	2/14/2022	20 Calendar Days
29	Maintenance & Improvement of Completed Small Water Impounding Project (SWIP) - EDF 2021	199,999.14	San Jose, Jones, isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	199,615.79	2/14/2022	25 Calendar Days
30	Repair/Improvement of Fingerlings Production and Marketing Enterprise Facilities - Reprogramming 2021	4,999,999.30	Cordon, Isabela	Isabela EBC Builders Construction, Inc.	Mr. Jimmy T. Chua Calao West, Santiago City, Isabela	4,997,663.56	2/24/2022	180 Calendar Days
31	Improvement of Mungbean Production & Marketing Facility Fence - Reprogramming 2021	1,144,008.80	San Mateo, Isabela	AHB Construction & Supply	Mr. Narciso L. Bilayon, Jr. Brgy. Capirpirawan, Cordon, Isabela	1,141,194.84	2/24/2022	60 Calendar Days
32	Dredging/Desilting of Aggub-San Juan Creek - EDF 2022	9,999,999.42	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,990,790.75	3/16/2022	180 Calendar Days
33	Dredging/Desilting of Ballacayu Creek - EDF 2022	14,999,999.52	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	14,986,037.79	3/16/2022	255 Calendar Days
34	Dredging/Desilting of Balug Creek - EDF 2022	14,999,999.93	Tumauini, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	14,989,540.19	3/16/2022	255 Calendar Days
35	Dredging/Desilting of Creek Lingaling - Carague - EDF 2022	14,999,999.84	Sta. Maria, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	14,986,365.29	3/16/2022	283 Calendar Days
36	Dredging/Desilting of Cullalabo Creek - EDF 2022	9,999,999.35	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,990,566.21	3/16/2022	180 Calendar Days
37	Dredging/Desilting of Mabangug Creek - EDF 2022	4,999,999.84	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,993,605.80	3/16/2022	90 Calendar Days
38	Dredging/Desilting of Sitio Compra Creek - EDF 2022	4,999,999.92	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,993,180.83	3/16/2022	112 Calendar Days
39	Dredging/Desilting of Calinaoan Creek (Phase II) - EDF 2022	44,999,999.56	Delfin Albano, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	44,961,800.54	3/16/2022	436 calendar Days
40	Dredging/Desilting of GOC Creek - EDF 2022	9,999,999.17	Gamu, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,990,833.15	3/16/2022	184 calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
41	Dredging/Desilting of Labinab Pequeño Creek - EDF 2022	9,999,999.08	Reina mercedes, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,989,386.58	3/16/2022	192 Calendar Days
42	Dredging/Desilting of Sinalugan Creek (Phase II) - EDF 2022	9,999,999.21	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,990,529.54	3/16/2022	168 Calendar days
43	Rehabilitation of Quezon - Sto. Tomas Provincial Road - EDF 2022	84,999,999.76	Quezon & Sto. Tomas, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	3/16/2022	436 calendar Days
44	Dredging/Desilting of Carappigan Creek (Phase II) - EDF 2022	4,999,999.23	Gamu. Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,544.65	3/16/2022	93 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

MS. ELSA M. PASTRANA
BAC Member

ENGR. VIRGILIO S. LORENZO
BAC Member

MS. LUCILA M. AMBATALI
BAC Member

MR. RODRIGO T. SAWIT
BAC Chairman

ATTY. JOHN RYAN P. TORIO
BAC Vice Chairman