



Republic of the Philippines
CIVIL WORKS BID-OUT
PROVINCE OF ISABELA
3rd Quarter, CY 2022


No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Completion of Multi-Purpose Hall - EDF 2022 F.12	1,499,999.03	Colunguan, Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,496,743.81	August 10, 2022	66 Calendar Days
2	Renovation of Provincial Assessor's Office (Mezzanine) - PGO CO 1-07-04-010 Continuing	3,046,936.65	Alibagu, City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok 1 City of Ilagan, Isabela	3,041,920.93	August 10, 2022	80 Calendar Days
3	Dredging/Desilting of Alibagu Creek - 20% EDF 2022 C.1.6	19,999,999.41	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	19,991,070.16	August 10, 2022	433 Calendar Days
4	Dredging/Desilting of Lakay – Lakay Creek - 20% EDF 2022 C.4.1	19,999,999.55	San Agustin, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	19,990,664.18	August 10, 2022	367 Calendar Days
5	Rehabilitation of Lingap Center - PGO CO 1-07-04-010 Continuing	599,992.05	Capitol Compound, City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok 1 City of Ilagan, Isabela	594,990.52	August 10, 2022	60 Calendar Days
6	Construction of Silage Bunker (Phase 1) - PGO CO	14,999,968.29	Brgy. Ballacayu, San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	14,993,147.26	August 10, 2022	150 Calendar Days
7	Construction of Barn Milking Parlor - PGO CO	4,064,590.36	Brgy. Ballacayu, San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,059,300.28	August 10, 2022	120 Calendar Days
8	Construction of Dairy Barn Farm Building - PGO CO	9,788,580.72	Brgy. Ballacayu, San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,771,019.34	August 10, 2022	210 Calendar Days
9	Concreting of Barangay Road at Purok 5, 6, and 7 - EDF 2022	4,999,999.97	Fuyo, City of Ilagan, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	4,989,048.63	August 16, 2022	48 Calendar Days
10	Construction of Hand Wash Facilities of Barumbong Elementary School - SEF 2022	399,999.51	Barumbong, Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	395,843.64	August 16, 2022	29 Calendar Days
11	Construction of Public Market (Phase I) - EDF 2022	39,999,990.91	Cabagan, Isabela	RRC Co. inc	Mr. Reynilo R. Chua Rang-ayan, Roxas, Isabela	39,955,141.21	August 16, 2022	369 Calendar Days
12	Repair of 2 – Storey Multipurpose Building at Cadsalan Elementary School - SEF 2022	799,999.00	San Mariano, Isabela	YZK Builders	Ms. Maria Loida C. Cruz Zone II, San Mariano, Isabela	792,442.75	August 16, 2022	40 Calendar Days
13	Construction of Three (3) Classroom Building at Pag-Asa Elementary School (2nd Bid) - SEF 2022	2,999,999.81	Brgy. Pag Asa, Echague, Isabela	VB Manubay Construction	Ms. Veronica B. Manubay Santiago City, Isabela	2,987,483.99	August 16, 2022	135 Calendar Days
14	Establishment of Perimeter Fence at Satellite Breeding Station (2nd Bid) - Other PPA's – PVET CO	1,431,999.32	Echague, Isabela	VB Manubay Construction	Ms. Veronica B. Manubay Santiago City, Isabela	1,421,372.41	August 16, 2022	56 Calendar Days

15	Construction of Five (5) Classroom (Isabela School for the Deaf) - PGO 1011 CO 1-07-04-010	7,999,990.52	Capitol Compound, City of Ilagan, Isabela	RD Bedana Construction and Supplies	Ms. Daisy G. Bedana Christine Village, Phase 12 Cauayan City, Isabela	7,983,533.16	September 6, 2022	180 Calendar days
16	Completion of Multi-Purpose Hall - EDF 2022	1,499,998.31	Calanigan Norte, Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,496,182.97	September 6, 2022	71 Calendar days
17	Construction of 3-CL Building at Balasig Elementary School - SEF 2022	2,999,945.29	Cabagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,994,123.57	September 6, 2022	150 Calendar days
18	Construction of General Services Office (GSO) Extension Building - PGO CO 1-07-04-010	2,969,410.02	Capitol Compound, City of Ilagan, Isabela	AGT Builders and Construction Supply	Mr. Allan Ace G. Tacusalme Sillawit, Cauayan City, Isabela	2,964,321.56	September 6, 2022	120 Calendar days
19	Construction of 2-CL Building at Mallig Plains National High School - SEF 2022	2,099,935.38	Mallig, Isabela	AGT Builders and Construction Supply	Mr. Allan Ace G. Tacusalme Sillawit, Cauayan City, Isabela	2,094,879.03	September 6, 2022	105 Calendar days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


MS. ELSA M. PASTRANA
BAC Member


ENGR. VIRGLIO S. LORENZO
BAC Member


MS. LUCILA M. AMBATALI
BAC Member


MR. RODRIGO T. SAWIT
BAC Chairman


ATTY. JOHN RYAN P. TORIO
BAC Vice-Chairman