



CIVIL WORKS BID-OUT

REGION: II
PROVINCE: ISABELA

CALENDAR YEAR: 2023
QUARTER: 1st

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
01	Construction of Annanuman Bridge - Trust Fund DARPO-ISABELA	₱39,299,997.29	Annanuman, San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱39,294,740.86	February 22, 2023	284 Calendar Days
02	Concreting of Gapa Maradalayap FMR - Trust Fund DARPO-ISABELA	₱14,737,499.01	Santo Tomas, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱14,728,997.25	February 22, 2023	120 Calendar Days
03	Concreting of Villabuena - Naganacan FMR - Trust Fund DARPO-ISABELA	₱14,737,499.92	Sta. Maria, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱14,728,799.27	February 22, 2023	120 Calendar Days
04	Alibadabad, Disusuan, Angkalasag (Concreting) - Trust Fund DARPO-ISABELA	₱3,929,999.23	San Mariano, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱3,924,910.34	February 22, 2023	60 Calendar Days
05	Sitio Curauitan, Malaya, Binatug (Concreting) - Trust Fund DARPO-ISABELA	₱4,912,499.13	San Mariano, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱4,909,397.12	February 22, 2023	60 Calendar Days
06	Concreting of Bannawag - Villa FMR with Box Culvert - Trust Fund DARPO-ISABELA	₱14,737,498.59	Angadanan, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱14,731,425.35	February 22, 2023	150 Calendar Days
07	Concreting of Bonifacio FMR with Box Culvert - Trust Fund DARPO-ISABELA	₱16,702,499.60	Angadanan, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱16,697,866.41	February 22, 2023	120 Calendar Days
08	Construction/ Concreting of Buenavista - San Roque Farm to Market Road - Trust Fund DARPO-ISABELA	₱14,737,499.66	Angadanan, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱14,733,161.49	February 22, 2023	120 Calendar Days
09	Concreting of Vigan - Canangan - Villa Domingo FMR with BC - Trust Fund DARPO-ISABELA	₱14,737,499.90	Angadanan, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱14,733,314.91	February 22, 2023	90 Calendar Days
10	Rehabilitation/ Concreting of Diamantina FMR - Trust Fund DARPO-ISABELA	₱8,842,499.44	Cabatuan, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱8,837,829.73	February 22, 2023	150 Calendar Days
11	Rehabilitation/ Concreting of Rang-ay FMR - Trust Fund DARPO-ISABELA	₱12,772,437.96	Cabatuan, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱12,768,072.78	February 22, 2023	150 Calendar Days
12	Concreting of Sitio Dibulod Farm to Market Road - Trust Fund DARPO-ISABELA	₱14,737,499.98	Jones, Isabela	JC Palomo Construction and Construction Supply	Mr. Jesus C. Palomo Santiago City, Isabela	₱14,592,318.83	February 23, 2023	121 Calendar Days
13	Concreting of Sitio Tribal Farm to Market Road - Trust Fund DARPO-ISABELA	₱14,737,499.79	Jones, Isabela	JC Palomo Construction and Construction Supply	Mr. Jesus C. Palomo Santiago City, Isabela	₱14,591,224.86	February 23, 2023	120 Calendar Days
14	Concreting of Namnama - Villa Bello Farm to Market Road - Trust Fund DARPO-ISABELA	₱6,877,499.65	Jones, Isabela	MDU Enterprises and Construction	Mr. Francis Matthew D. Uy Cauayan City, Isabela	₱6,872,460.34	February 23, 2023	80 Calendar Days
15	Concreting of Quimalabasa Norte Farm to Market Road - Trust Fund DARPO-ISABELA	₱9,824,999.79	San Agustin, Isabela	JC Palomo Construction and Construction Supply	Mr. Jesus C. Palomo Santiago City, Isabela	₱9,727,729.70	February 23, 2023	90 Calendar Days


16	Construction/Concreting of San Ramon - Bagong Tanza FMR - Trust Fund DARPO-ISABELA	₱14,737,498.87	Aurora, Isabela	RR Builders	Mr. Richard Stevenson L. Almiron Rizal, Roxas, Isabela	₱14,417,233.46	February 23, 2023	120 Calendar Days
17	Rehabilitation of Mambabanga To San Miguel FMR - Trust Fund DARPO-ISABELA	₱14,737,499.55	Luna, Isabela	AGT Builders and Construction Supplies	Mr. Allan Ace G. Tacusalme Sillawit, Cauayan City, Isabela	₱14,728,626.55	February 23, 2023	120 Calendar Days
18	Concreting of Dolores - San Vicente - San Isidro FMR - Trust Fund DARPO-ISABELA	₱14,737,445.51	Quirino, Isabela	AGT Builders and Construction Supplies	Mr. Allan Ace G. Tacusalme Sillawit, Cauayan City, Isabela	₱14,721,604.26	February 23, 2023	150 Calendar Days
19	Concreting of Muñoz East - Quiling FMR - Trust Fund DARPO-ISABELA	₱14,737,499.12	Roxas, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱14,733,469.86	February 23, 2023	150 Calendar Days
20	Concreting of San Miguel FMR - Trust Fund DARPO-ISABELA	₱14,737,498.97	Burgos, Isabela	RSKM Construction Services	Mr. Richard Stephensun L. Almiron Purok 1, Brgy. Camaal, Quirino, Isabela	₱14,717,413.60	February 23, 2023	147 Calendar Days
21	Swine AI sa Barangay (SWAIB) - Cabagan Breeding Station - Trust Fund DA	₱2,547,000.00	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱2,542,045.35	February 23, 2023	74 Calendar Days
22	Rehabilitation of Slope Protection along Mabbayad - San Miguel Farm to Market Road - Reprogramming 2022	₱4,999,999.91	Echague, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	March 07, 2023	98 Calendar Days
23	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	San Antonio, Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱746,522.93	March 07, 2023	30 Calendar Days
24	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Ngarag, Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱746,522.93	March 07, 2023	30 Calendar Days
25	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative, Villa TJ Carmencita - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Delfin Albano, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱746,522.93	March 07, 2023	30 Calendar Days
26	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Bungad, San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱746,522.93	March 07, 2023	30 Calendar Days
27	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Ballacayu, San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱746,522.93	March 07, 2023	30 Calendar Days
28	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Naganacan, Sta. Maria, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱746,522.93	March 07, 2023	30 Calendar Days

29	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Caligayan, Tuamauni, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱746,522.93	March 07, 2023	30 Calendar Days
30	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Banquero, Reina Mercedes, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,101.60	March 07, 2023	30 Calendar Days
31	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Minanga, San Mariano, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱745,039.60	March 07, 2023	30 Calendar Days
32	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Macalaot, Cabatuan, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱746,834.77	March 07, 2023	30 Calendar Days
33	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Bagong Sikat, San Mateo, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,201.96	March 08, 2023	30 Calendar Days
34	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Gen. Aguinaldo, Ramon, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,201.96	March 08, 2023	30 Calendar Days
35	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Dallao, Cordon, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,201.96	March 08, 2023	30 Calendar Days
36	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Laoag, San Agustin, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,201.96	March 08, 2023	30 Calendar Days
37	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Olango, Mallig, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,201.96	March 08, 2023	30 Calendar Days
38	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Sinamar, Roxas, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,201.96	March 08, 2023	30 Calendar Days
39	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Bannagao, Aurora, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱746,834.77	March 08, 2023	30 Calendar Days
40	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Sto. Domingo, Luna, Isabela	AGT Builders and Construction Supplies	Mr. Allan Ace G. Tacusalme Sillawit, Cauayan City, Isabela	₱744,996.78	March 08, 2023	30 Calendar Days


41	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Gagabutan, Cauayan City, Isabela	AGT Builders and Construction Supplies	Mr. Allan Ace G. Tacusalme Sillawit, Cauayan City, Isabela	₱744,996.78	March 08, 2023	30 Calendar Days
42	Installation of Solar Powered Pump Irrigation System for Vegetable Group/ Association/ Cooperative - PGO 1011-12 CO 1-07-04-990	₱749,999.68	Guam, San Guillermo, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱744,201.96	March 08, 2023	30 Calendar Days
43	Rehabilitation and Electrical System Upgrading of Provincial Capitol of Isabela Phase 2 Capitol Compound - PGO CO 1-07-04-010 (Reprogramming 2022)	₱9,529,094.70	Alibagu, City of Ilagan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	March 15, 2023	120 Calendar Days
44	Construction of Provincial Animal Disease Diagnostic Laboratory - PGO 1011-12 CO 1-07-04-990	₱5,000,000.00	Alibagu, City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱4,997,000.40	March 15, 2023	240 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ATTY. EDUARDO R. CABANTAC
 BAC Member


ENGR. VIRGILIO S. LORENZO
 BAC Member


MS. ELSA M. PASTRANA
 BAC Member *ok*


FOR. GERONIMO P. CABACCAN JR.
 BAC Member


MR. RODRIGO T. SAWIT
 BAC Chairman


ATTY. JOHN RYAN P. TORIO
 BAC Vice-Chairman