



CIVIL WORKS BID-OUT

REGION: II
PROVINCE: ISABELA

CALENDAR YEAR: 2023
QUARTER: 3rd

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
01	Construction of Water System for Hemodialysis Center at Gov. Faustino N. Dy Memorial Hospital - PGO 1011 SB#01 2023 (TET)	₱1,596,533.85	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱1,591,791.06	July 11, 2023	15 Calendar Days
02	Construction of Elevated Water Tank for Hemodialysis Center at Gov. Faustino N. Dy Memorial Hospital - PGO 1011 SB#01 2023 (TET)	₱2,499,257.31	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱2,493,871.81	July 11, 2023	68 Calendar Days
03	Construction of Septic Tank at Gov. Faustino N. Dy Memorial Hospital - PGO 1011 SB#01 2023 (TET)	₱141,038.99	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱138,376.62	July 11, 2023	30 Calendar Days
04	Construction of Water System for Hemodialysis Center at Milagros Albano District Hospital - PGO 1011 SB#01 2023 (TET)	₱1,596,533.85	Cabagan, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	July 11, 2023	15 Calendar Days
05	Construction of Elevated Water Tank for Hemodialysis Center at Milagros Albano District Hospital - PGO 1011 SB#01 2023 (TET)	₱2,499,257.31	Cabagan, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱2,495,088.98	July 11, 2023	68 Calendar Days
06	Construction of Septic Tank at Milagros Albano District Hospital - PGO 1011 SB#01 2023 (TET)	₱141,038.99	Cabagan, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	July 11, 2023	30 Calendar Days
07	Construction of Elevated Water Tank for Hemodialysis Center at Manuel A. Roxas District Hospital - PGO 1011 SB#01 2023 (TET)	₱2,499,257.31	Roxas, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱2,497,130.10	July 11, 2023	68 Calendar Days
08	Construction of Septic Tank at Manuel A. Roxas District Hospital - PGO 1011 SB#01 2023 (TET)	₱141,038.99	Roxas, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱140,420.26	July 11, 2023	30 Calendar Days
09	Construction of Elevated Water Tank for Hemodialysis Center at Cauayan District Hospital - PGO 1011 SB#01 2023 (TET)	₱2,499,257.31	Cauayan City, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱2,495,088.98	July 11, 2023	68 Calendar Days
10	Construction of Septic Tank at Cauayan District Hospital - PGO 1011 SB#01 2023 (TET)	₱141,038.99	Cauayan City, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	July 11, 2023	30 Calendar Days
11	Construction of Water System for Hemodialysis Center at Echague District Hospital - PGO 1011 SB#01 2023 (TET)	₱1,596,533.85	Echague, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	July 11, 2023	15 Calendar Days
12	Construction of Elevated Water Tank for Hemodialysis Center at Echague District Hospital - PGO 1011 SB#01 2023 (TET)	₱2,499,257.31	Echague, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱2,497,130.10	July 11, 2023	68 Calendar Days
13	Construction of Septic Tank at Echague District Hospital - PGO 1011 SB#01 2023 (TET)	₱141,038.99	Echague, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱140,420.26	July 11, 2023	30 Calendar Days
14	Construction of Hand Wash Facilities and Comfort Rooms at Magallanes Elementary School - SEF 2023 CO 1-07-04-020	₱799,979.84	Masipi West, Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱795,327.85	July 21, 2023	49 Calendar Days
15	Completion of 1 Unit, 2 Class Room School Building at Balagan Integrated School - SEF 2023 CO 1-07-04-020	₱899,998.32	San Mariano, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱894,822.69	July 21, 2023	56 Calendar Days

16	Completion of 1 Unit Multi-Purpose Building at Namnama Elementary School - SEF 2023 CO 1-07-04-020	₱1,299,971.34	Jones, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	₱1,298,944.68	July 21, 2023	48 Calendar Days
17	Completion of Multi-Purpose Building at San Guillermo Vocational and Industrial High School - SEF 2023 CO 1-07-04-020	₱1,999,946.84	San Guillermo, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	₱1,998,799.35	July 21, 2023	60 Calendar Days
18	Concreting of Barangay Malalinta - Villa Cayaban Farm to Market Road - 20% EDF AB 2023	₱9,999,999.04	San Manuel, Isabela	Cancelled	N/A	N/A	July 21, 2023	120 Calendar Days
19	Rehabilitation of San Pablo Freshwater Fish Farm - 20% EDF AB 2023	₱1,849,999.83	Caralucud, San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱1,845,868.85	July 21, 2023	119 Calendar Days
20	Construction of Slope Protection at Rattan Processing Center - PGO 1011 SB#01 2023 (TET)	₱16,404,825.09	Cabisera 10, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱16,399,073.62	July 21, 2023	82 Calendar Days
21	Improvement / Rehabilitation of Milagros District Hospital - PGO 1011 SB#01 2023 (TET)	₱6,390,343.76	Cabagan, Isabela	SMT Construction	Engr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱6,387,343.91	July 21, 2023	150 Calendar Days
22	Improvement / Rehabilitation of Cauayan District Hospital - PGO 1011 SB#01 2023 (TET)	₱9,262,539.12	Cauayan City, Isabela	SMT Construction	Engr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱9,256,717.69	July 21, 2023	180 Calendar Days
23	Improvement / Rehabilitation of Echague District Hospital - PGO 1011 SB#01 2023 (TET)	₱4,999,994.83	Echague, Isabela	SMT Construction	Engr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱4,995,112.93	July 21, 2023	120 Calendar Days
24	Concreting of Sto. Tomas - Quezon Provincial Road - 20% EDF AB 2023	₱49,999,999.33	Quezon and Sto. Tomas, Isabela	Cancelled	N/A	N/A	August 04, 2023	212 Calendar Days
25	Rehabilitation / Improvement of Isabela Sports Complex (Steel Bleachers with Tensile Membrane Structural Roofings) Capitol Compound - 20% EDF AB 2023	₱19,999,999.32	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱19,993,872.98	August 04, 2023	263 Calendar Days
26	Repair and Maintenance of Lingap Center, Capitol Compound - PGO CO 1-07-04-010-01	₱4,032,198.90	City of Ilagan, Isabela	SMT Construction	Engr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱4,029,198.56	August 04, 2023	60 Calendar Days
27	Construction of 4 Storey Medical Arts Building (Phase IV) - Health Facility Enhancement Program (HFEP)	₱15,000,000.00	Calamagui 2nd, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱14,992,427.31	August 04, 2023	180 Calendar Days
28	Construction of Covered Walk Shaded Pathway and Concreting of side Walk with Curve at Simanu National High School - AIP 2023 ROAD (20% DF AB 2023)	₱224,991.20	Simanu, San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱221,292.94	August 04, 2023	20 Calendar Days
29	Rehabilitation / Maintenance of JCT Provincial Namnama Dy Abra Provincial Road - 20% EDF AB 2023	₱3,999,978.00	Tumauini, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱3,995,839.74	August 04, 2023	60 Calendar Days
30	Rehabilitation / Maintenance of Carmencita - Maui - Aneg Provincial Road - 20% EDF AB 2023	₱4,499,978.56	Delfin Albano, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱4,495,705.50	August 04, 2023	60 Calendar Days
31	Rehabilitation / Maintenance of JCT National Minallo - Flores - Burgos Provincial Road - 20% EDF AB 2023	₱4,499,206.15	Naguilian, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱4,494,857.80	August 04, 2023	60 Calendar Days
32	Rehabilitation / Maintenance of JCT National Gamu - Lullutan Provincial Road (Gamu Section) - 20% EDF AB 2023	₱4,499,999.96	Gamu, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱4,494,658.02	August 04, 2023	60 Calendar Days
33	Rehabilitation / Maintenance of Alicia - San Isidro Provincial Road (Alicia Section) - 20% EDF AB 2023	₱4,499,999.93	Alicia, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱4,496,899.27	August 04, 2023	60 Calendar Days
34	Rehabilitation / Maintenance of JCT National Old Centro - San Roque Provincial Road - 20% EDF AB 2023	₱4,499,999.80	San Mateo, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱4,496,720.57	August 04, 2023	60 Calendar Days

35	Completion of Multi-Purpose Building Capitol Compound - 20% DF AB 2023	₱1,999,969.01	City of Ilagan, Isabela	RD Bedaña Construction	Ms. Daisy G. Bedaña Christine Village, Phase 2 Cauayan City, Isabela	₱1,996,966.64	August 04, 2023	130 Calendar Days
36	Construction of Silage Bunker (Phase 2) Barangay Ballacayu - 20% DF AB 2023	₱14,999,999.26	San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱14,993,003.96	August 04, 2023	355 Calendar Days
37	Construction of Water System for Hemodialysis Center at Milagros Albano District Hospital (2nd Bid) - PGO 1011 SB#01 2023 (TET)	₱1,596,533.85	Cabagan, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱1,593,007.74	August 08, 2023	15 Calendar Days
38	Construction of Septic Tank at Milagros Albano District Hospital (2nd Bid) - PGO 1011 SB#01 2023 (TET)	₱141,038.99	Cabagan, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱138,769.42	August 08, 2023	30 Calendar Days
39	Construction of Septic Tank at Cauayan District Hospital (2nd Bid) - PGO 1011 SB#01 2023 (TET)	₱141,038.99	Cauayan City, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Naguilian, Isabela	₱138,769.42	August 08, 2023	30 Calendar Days
40	Construction of Water System for Hemodialysis Center at Echague District Hospital (2nd Bid) - PGO 1011 SB#01 2023 (TET)	₱1,596,533.85	Echague, Isabela	Second Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	August 08, 2023	15 Calendar Days
41	Rehabilitation of Dicomay 1 and 2 Barangay Road - 20% AIP DF AB 2023	₱14,999,999.64	Jones, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	August 08, 2023	120 Calendar Days
42	Rehabilitation of Provincial Information Office, Capitol Compound - PGO CO Continuing 1-07-04-010-01	₱3,726,443.16	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱3,721,445.70	August 08, 2023	121 Calendar Days
43	Rehabilitation / Maintenance of Jct. National Masaya - Mapalad Provincial Road - 20% DF - AB 2023	₱4,499,999.44	San Agustin, Isabela	JC Palomo Construction and Construction Supply	Mr. Jesus C. Palomo Santiago City, Isabela	₱4,480,185.80	September 07, 2023	60 Calendar Days
44	Rehabilitation / Maintenance of Jct. National Palagao - Adalam Provincial Road - 20% DF - AB 2023	₱4,499,999.52	Jones, Isabela	JC Palomo Construction and Construction Supply	Mr. Jesus C. Palomo Santiago City, Isabela	₱4,479,921.75	September 07, 2023	60 Calendar Days
45	Rehabilitation / Maintenance of Jct. National San Miguel - Catabban - Dalig Provincial Road - 20% DF - AB 2023	₱4,499,999.87	Burgos, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	September 07, 2023	60 Calendar Days
46	Rehabilitation / Maintenance of Jct. National Payac - San Felipe - Pag Asa Provincial Road (Echague Section) - 20% DF - AB 2023	₱4,499,999.61	Echague, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	September 07, 2023	60 Calendar Days
47	Rehabilitation / Maintenance of Jct. National San Luis - Villa Concepcion Provincial Road (San Luis Section)- 20% DF - AB 2023	₱4,499,832.36	Cauayan City, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱4,494,482.09	September 07, 2023	60 Calendar Days
48	Rehabilitation / Maintenance of Mabbayad - San Miguel Provincial Road (Mabbayad Section) - 20% DF - AB 2023	₱4,499,999.89	Echague, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	September 07, 2023	60 Calendar Days
49	Rehabilitation / Maintenance of San Isidro - Ramon Provincial Road (San Isidro Section) - 20% DF - AB 2023	₱4,499,999.44	San Isidro, Isabela	Mar-Deb Construction and Development Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	₱4,496,184.12	September 07, 2023	60 Calendar Days
50	Rehabilitation / Maintenance of Jct. National Luna - Santor Provincial Road (Reina Mercedes Section) - 20% DF - AB 2023	₱4,499,999.56	Reina Mercedes, Isabela	First Failed Bidding (Bids failed to comply the bid requirements)	N/A	N/A	September 07, 2023	60 Calendar Days
51	Maintenance of Completed Magassi - Union - Camasi FMR - 20% DF - AB 2023	₱999,999.21	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱992,856.92	September 07, 2023	45 Calendar Days
52	Maintenance of Completed Olongo - Siempre Viva - Trinidad - Manano FMR - 20% DF - AB 2023	₱1,499,666.32	Mallig, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱1,493,478.85	September 07, 2023	45 Calendar Days
53	Maintenance of Completed Virgoneza - San Antonio - Sto Niño - Dabubu FMR - 20% DF - AB 2023	₱1,499,999.82	San Agustin, Isabela	JC Palomo Construction and Construction Supply	Mr. Jesus C. Palomo Santiago City, Isabela	₱1,480,134.00	September 07, 2023	59 Calendar Days

54	Repair / Rehabilitation of Gymnasium (Evacuation Center) Capitol Compound - 20% DF - AB 2023	₱1,999,995.92	Alibagu, City of Ilagan, Isabela	RD Bedaña Construction	Ms. Daisy G. Bedaña Christine Village, Phase 2 Cauayan City, Isabela	₱1,996,051.71	September 07, 2023	130 Calendar Days
55	Construction of Isabela Provincial Health Office (IPHO) Administrative Building - PGO CO 1-07-04-010 (Reprogramming 2022)	₱31,119,336.64	Calamagui 2nd, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱31,106,869.75	September 07, 2023	532 Calendar Days
56	Improvement and Extension of the Provincial Engineer Office, Provincial Capitol Ground - PGO CO 1-07-07-010-01 CY2023	₱1,899,991.08	Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱1,890,606.45	September 07, 2023	80 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ATTY. EDUARDO R. CABANADA
 BAC Member


ENGR. VIRGILIO S. LORENZO
 BAC Member


MS. ELSA M. PASTRANA
 BAC Member


FOR. GERONIMO P. CABACCAN
 BAC Member


MR. RODRIGO T. SAWIT
 BAC Chairman


ATTY. JOHN RYAN P. TORIO
 BAC Vice-Chairman