

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

**CIVIL WORKS BID-OUT**

**REGION:** REGION II - CAGAYAN VALLEY  
**PROVINCE:** ISABELA  
**CITY/MUNICIPALITY:**

**CALENDAR YEAR:** 2024  
**QUARTER:** 3


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	ITB No. 2024-10 Lot 1	Improvement of Quirino to Delfin Albano Road with Bridge and Desilting of Creek, Delfin Albano, Isabela - <b>20% DF – AB 2024</b>	₱19,999,999.36	Delfin Albano, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱19,992,132.64	July 09, 2024	289 Calendar Days
2	ITB No. 2024-10 Lot 2	Desilting of Abuan River, City of Ilagan, Isabela - <b>20% DF – AB 2024</b>	₱9,999,999.43	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱9,993,188.94	July 09, 2024	100 Calendar Days
3	ITB No. 2024-10 Lot 3	Desilting of Lanna Creek, Tumauni, Isabela - <b>20% DF – AB 2024</b>	₱9,999,999.24	Tumauni, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱9,992,820.49	July 09, 2024	140 Calendar Days
4	ITB No. 2024-10 Lot 4	Desilting of Brgy. Sto. Niño to Brgy. Lapogan, Tumauni, Isabela - <b>20% DF – AB 2024</b>	₱9,999,999.70	Tumauni, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱9,992,547.05	July 09, 2024	140 Calendar Days

5	ITB No. 2024-10 Lot 5	Continuation of the Construction of Drainage Along Bonifacio Avenue at Brgys. Catabayungan and Casibarag Norte, Cabagan, Isabela - <b>20% DF – AB 2024</b>	₱4,999,999.15	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱4,994,829.95	July 09, 2024	90 Calendar Days
6	ITB No. 2024-10 Lot 6	Maintenance of Completed Magassi – Union – Camasi FMR, Cabagan & Tumauini, Isabela - <b>20% DF – AB 2024</b>	₱499,999.78	Cabagan & Tumauini, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱495,569.76	July 09, 2024	15 Calendar Days
7	ITB No. 2024-10 Lot 7	Maintenance of Completed District III – Sta. Cruz FMR, San Manuel, Isabela - <b>20% DF – AB 2024</b>	₱499,999.78	San Manuel, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱495,569.76	July 09, 2024	15 Calendar Days
8	ITB No. 2024-10 Lot 8	Installation of Solar Lights at Lalauanan, Brgy. Lalauanan, Tumauini, Isabela - <b>20% DF – AB 2024</b>	₱499,998.22	Tumauini, Isabela	RSKC Construction	Mr. Raymund T. Cababa Centro, Sto. Tomas, Isabela	₱495,762.76	July 09, 2024	21 Calendar Days
9	ITB No. 2024-11 Lot 1	Concreting of Sitio Annanronan, San Antonio to Antagan FMR, Brgy. San Antonio, Cabagan, Isabela - <b>Dep't. of Agrarian Reform</b>	₱14,737,499.90	Cabagan, Isabela	EGB Construction Corporation	Engr. Erni G. Baggao Maharlika Highway, Alibagu, City of Ilagan, Isabela	₱14,727,502.12	July 23, 2024	113 Calendar Days
10	ITB No. 2024-11 Lot 2	Concreting of San Macario FMR, Brgy. San Macario, Delfin Albano, Isabela - <b>Dep't. of Agrarian Reform</b>	₱19,649,999.99	Delfin Albano, Isabela	EGB Construction Corporation	Engr. Erni G. Baggao Maharlika Highway, Alibagu, City of Ilagan, Isabela	₱19,640,001.37	July 23, 2024	90 Calendar Days
11	ITB No. 2024-11 Lot 3	Aromatic and Pigmented Rice Production Warehouse Perimeter Fence, Roxas, Isabela - <b>20% DF – AB 2024</b>	₱999,998.94	Roxas, Isabela	Siffu Rocks Construction	Mr. Raymond Anthony C. Calderon National Highway, Brgy. San Placido Roxas, Isabela	₱991,980.96	July 23, 2024	40 Calendar Days

12	ITB No. 2024-11 Lot 4	Construction of Slope Protection at Marabulig Creek, Minante 1, Cauayan City, Isabela - <b>LDRRMF 9998 AB 2024</b>	₱9,999,999.88	Cauayan City, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱9,992,231.70	July 23, 2024	227 Calendar Days
13	ITB No. 2024-12 Lot 1	Construction of Drainage along Acacia Street at Brgys. Catabayungan and Casibarag Norte, Cabagan, Isabela - <b>AB 2024</b>	₱4,999,999.89	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱4,995,308.18	July 25, 2024	90 Calendar Days
14	ITB No. 2024-12 Lot 3	Continuation of the Construction of Drainage Along Quezon Avenue at Brgys. Catabayungan and Casibarag Norte, Cabagan, Isabela - <b>AB 2024</b>	₱4,999,999.48	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱4,994,858.65	July 25, 2024	90 Calendar Days
15	ITB No. 2024-12 Lot 4	Continuation of the Construction of Drainage along Mahogany Avenue at Brgys. Catabayungan and Casibarag Norte, Cabagan, Isabela - <b>AB 2024</b>	₱4,999,999.89	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱4,994,927.09	July 25, 2024	90 Calendar Days
16	ITB No. 2024-12 Lot 5	Construction of Drainage at Brgy. San Bernardo, Cabagan, Isabela - <b>AB 2024</b>	₱9,999,999.62	Cabagan, Isabela	GAPTV Construction and Supply	Mr. Alfred Philip T. Vinarao 300 Gomez St., Catabayungan, Cabagan, Isabela	₱9,993,245.60	July 25, 2024	180 Calendar Days
17	ITB No. 2024-12 Lot 6	Maintenance of Completed Olango – Siempre Viva – Trinidad – Manano FMR, Mallig, Isabela - <b>AB 2024</b>	₱499,999.33	Mallig, Isabela	Jc Palomo Construction and Construction Supply	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱496,265.22	July 25, 2024	15 Calendar Days
18	ITB No. 2024-12 Lot 7	Maintenance of Completed San Placido – Sinamar FMR, Roxas, Isabela - <b>AB 2024</b>	₱499,999.79	Roxas, Isabela	Jc Palomo Construction and Construction Supply	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱496,265.22	July 25, 2024	15 Calendar Days
19	ITB No. 2024-12 Lot 8	Maintenance of Completed Virgoneza – San Antonio – Sto. Niño – Dabubu FMR, San Agustin, Isabela - <b>AB 2024</b>	499.999.78	San Agustin, Isabela	AF Manuel Construction, Inc.	Ms. Aurea F. Manuel 58 Quezon St. Brgy 02 San Mateo, Isabela	₱499,519.32	July 25, 2024	15 Calendar Days

20	ITB No. 2024-12 Lot 9	Construction of Multipurpose Building at Echague National High School, Echague, Isabela - <b>AB 2024</b>	₱1,999,999.99	Echague, Isabela	Jc Palomo Construction and Construction Supply	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱1,995,736.26	July 25, 2024	111 Calendar Days
21	ITB No. 2024-13 Lot 2	Construction of Multi-Purpose Brgy. Hall with Office, Casibarag Sur, Cabagan, Isabela - <b>20% DF – AB 2024</b>	₱2,499,999.10	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱2,495,893.78	July 31, 2024	115 Calendar Days
22	ITB No. 2024-13 Lot 3	Construction of Multi-Purpose Building – San Bernardo, San Bernardo, Cabagan, Isabela - <b>20% DF – AB 2024</b>	₱1,999,998.05	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱1,996,547.11	July 31, 2024	96 Calendar Days
23	ITB No. 2024-13 Lot 4	Construction of Two Storey Barangay Hall Building, Brgy. Limbauan, San Pablo, Isabela - <b>20% DF – AB 2024</b>	₱3,999,998.95	San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱3,993,211.84	July 31, 2024	210 Calendar Days
24	ITB No. 2024-13 Lot 5	Completion of Community Center at Brgy. San Jose, San Pablo, Isabela - <b>20% DF – AB 2024</b>	₱1,199,999.73	San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱1,196,958.32	July 31, 2024	92 Calendar Days
25	ITB No. 2024-14 Lot 2	Construction of Multi-Purpose Building (Covered Court) Brgy. Ammugauan, Sto. Tomas, Isabela - <b>20% DF – AB 2024</b>	₱2,999,998.78	Sto. Tomas, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱2,996,608.52	August 6, 2024	119 Calendar Days
26	ITB No. 2024-14 Lot 3	Construction of Senior Citizens' Center, Alicia, Isabela - <b>20% DF -AB 2024</b>	₱505,036.48	Alicia, Isabela	Camberwell Construction and Supplies	Ms. Grace M. Rodriguez Brgy. Magsaysay, Maharlika Highway Naguilian, Isabela	₱500,120.01	August 6, 2024	31 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
MR. MARVIN C. VEHEMENTE, JR.  
 BAC Secretariat- Asst. Head

  
MR. RODRIGO T. SAWIT  
 BAC Chairperson